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THE STATE OF TEXAS  §  
 
COUNTY OF TRAVIS  § 
 

CONTRACT FOR ARCHITECTURAL SERVICES 
Project Specific Contract with Work Authorizations  

Contract Number 8968 
 
THIS CONTRACT FOR ARCHITECTURAL SERVICES is made by and between the State of Texas 
acting by and through the Texas Department of Transportation, 125 E. 11th St., Austin, Texas 78701, 
hereinafter called "State," and Huitt-Zollars, Inc., having its principal business address at 1717 McKinney 
Ave, Ste. 1400, Dallas, Texas 75202, hereinafter called "Architect," for the purpose of contracting for 
architectural services.  
 

WITNESSETH 
 
WHEREAS, Government Code, Chapter 2254, Subchapter A, "Professional Services Procurement Act," 
provides for the procurement of architectural services; and  
 
WHEREAS, 43 Texas Administrative Code §9.30 et seq. establishes the Texas Department of 
Transportation's policies and procedures for contracting for architectural services; and, 
  
WHEREAS, the State desires to contract for architectural services generally described as described as 
the development of as-built plans for the occupied TxDOT facilities including equipment shops, 
statewide; and, 
 
WHEREAS, the State has selected the Architect to provide the needed services and the Architect has 
agreed to provide the services subject to the terms and conditions hereinafter set forth. 
 
NOW, THEREFORE, the State and the Architect, in consideration of the mutual covenants and 
agreements herein contained, do hereby mutually agree as follows. 
 

AGREEMENT 
 
ARTICLE 1. SCOPE OF SERVICES. The State and the Architect will furnish items and perform those 
services for fulfillment of the contract as identified in Attachment B, Services to be Provided by the State 
and Attachment C, Services to be Provided by the Architect. All services provided by the Architect will 
conform to standard architectural practices and applicable rules and regulations of Texas Civil Statutes, 
Article 249a, and the rules of the Texas Board Architectural Examiners. 
  
ARTICLE 2. CONTRACT PERIOD. This contract becomes effective when fully executed by all parties 
hereto and it shall terminate five years after the date the contract is fully executed unless the contract 
period is: (1) modified by written supplemental agreement prior to the date of termination as set forth in 
Attachment A, General Provisions, Article 6, Supplemental Agreements; (2) extended due to a work 
suspension as provided for in Attachment A, Article 3, Paragraph C; or (3) otherwise terminated in 
accordance with Attachment A, General Provisions, Article 15, Termination.  Any work performed or cost 
incurred before or after the contract period shall be ineligible for reimbursement. 
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ARTICLE 3. COMPENSATION. 
A.  Maximum Amount Payable.  The maximum amount payable under this contract without modification 
is shown in Attachment E, Fee Schedule.  All payments are contingent upon the availability of 
appropriated funds. 
 
B.  Basis of Payment.  The basis of payment is identified in Attachment E, Fee Schedule.  
Reimbursement of costs incurred under a work authorization shall be in accordance with Attachment E, 
Fee Schedule. 
 
C.  Reimbursement of Eligible Costs.  To be eligible for reimbursement, the Architect’s costs must (1) 
be incurred in accordance with the terms of a valid work authorization; (2) be in accordance with 
Attachment E, Fee Schedule; and (3) comply with cost principles set forth at 48 CFR Part 31, Federal 
Acquisition Regulation (FAR 31).  Satisfactory progress of work shall be maintained as a condition of 
payment. 
  
D.  Architect Payment of Subproviders.  No later than ten (10) days after receiving payment from the 
State, the Architect shall pay all subproviders for work performed under a subcontract authorized 
hereunder. The State may withhold all payments that have or may become due if the Architect fails to 
comply with the ten-day payment requirement.  The State may also suspend the work under this contract 
or any work authorization until subproviders are paid.  This requirement also applies to all lower tier 
subproviders, and this provision must be incorporated into all subcontracts.  
 
ARTICLE 4. PAYMENT REQUIREMENTS  
A.  Monthly Billing Statements.  The Architect shall request reimbursement of costs incurred by 
submitting the original and one copy of an itemized billing statement in a form acceptable to the State.  
The Architect is authorized to submit requests for reimbursement no more frequently than monthly and 
no later than ninety (90) days after costs are incurred. 
 
B.  Billing Statement.  The billing statement shall show the work authorization number for each work 
authorization included in the billing, the total amount earned to the date of submission, and the amount 
due and payable as of the date of the current billing statement for each work authorization.  The billing 
statement shall indicate if the work has been completed or if the billing is for partial completion of the 
work.  The fixed fee will be paid in proportion to the percentage of work completed per work 
authorization.   
 
C.  Payment Timing.  For payment under each work authorization with a lump sum or specified rate 
basis of payment, the State will make payment to the Architect for the basic services listed in Attachment  
C of this contract. 
 
If the Architect performs an additional service listed in Attachment C of this contract, the Architect may 
bill and the State will make payment as defined in Attachment C of this contract, rather than according to 
the phases listed above.  
 
D.  Overhead Rates.  The Architect shall use the provisional overhead rate indicated in Attachment E.  If 
a periodic escalation of the provisional overhead rate is specified in Attachment E, the effective date of 
the revised provisional overhead rate must be included.  For lump sum contracts, the overhead rate 
remains unchanged for the entire contract period. 
 
E.  Thirty Day Payments.  Upon receipt of a billing statement that complies with all invoice requirements 
set forth in this Article, the State shall make a good faith effort to pay the amount which is due and 
payable within thirty (30) days.  
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F.  Withholding Payments.  The State reserves the right to withhold payment of the Architect’s billing 
statement in the event of any of the following: (1) If a dispute over the work or costs thereof is not 
resolved within a thirty day period; (2) pending verification of satisfactory work performed; (3) the 
Architect becomes a delinquent obligor as set forth in Section 231.006 of the Family Code; (4) required 
reports are not received; or (5) the State Comptroller of Public Accounts will not issue a warrant to the 
Architect.  In the event that payment is withheld, the State shall notify the Architect and give a remedy 
that would allow the State to release the payment.  
 
G.  Required Reports. 
(1) As required in Attachment H, Disadvantaged Business Enterprise or Historically Underutilized 

Business Program Requirements, the Architect shall submit Progress Assessment Reports to report 
actual payments made to Disadvantaged Business Enterprises or Historically Underutilized 
Businesses.  One copy shall be submitted with each billing statement and one copy shall be 
submitted to the address included in Attachment H, Disadvantaged Business Enterprise or 
Historically Underutilized Business Program Requirements. 

(2) Prior to contract closeout, the Architect shall submit a Final Report (Exhibit H-4) to the address set 
forth in Attachment H.  

(3) The Architect shall submit a separate report with each billing statement showing the percent 
completion of the work accomplished during the billing period and the percent completion to date, 
and any additional written report requested by the State to document the progress of the work. 

 
H.  Subproviders and Suppliers List.  Pursuant to requirements of 43 Texas Administrative Code 
§9.50 et seq., the Architect must provide the State a list (Exhibit H-5/DBE or Exhibit H-6/HUB) of all 
Subproviders and suppliers that submitted quotes or proposals for subcontracts.  This list shall include 
subproviders and suppliers names, addresses, telephone numbers, and type of work desired. 
 
I.  Debt to the State.  If the State Comptroller of Public Accounts is prohibited from issuing a warrant or 
initiating an electronic funds transfer to the Architect because of a debt owed to the State, the State shall 
apply all payment due the Architect to the debt or delinquent tax until the debt or delinquent tax is paid in 
full. 
 
J.  State Auditor.  The state auditor may conduct an audit or investigation of any entity receiving funds 
from the state directly under the contract or indirectly through a subcontract under the contract.  
Acceptance of funds directly under the contract or indirectly through a subcontract under this contract 
acts as acceptance of the authority of the state auditor, under the direction of the legislative audit 
committee, to conduct an audit or investigation in connection with those funds.  An entity that is the 
subject of an audit or investigation must provide the state auditor with access to any information the state 
auditor considers relevant to the investigation or audit. 
 
ARTICLE 5.  WORK AUTHORIZATIONS.  The State will issue work authorizations using the form 
included in Attachment D (Work Authorizations and Supplemental Work Authorizations) to authorize all 
work under this contract.  The Architect must sign and return a work authorization within seven (7) 
working days after receipt. Refusal to accept a work authorization may be grounds for termination of the 
contract.  The State shall not be responsible for actions by the Architect or any costs incurred by the 
Architect relating to work not directly associated with or prior to the execution of a work authorization.  
Terms and conditions governing the use of work authorizations are set forth in Attachment A, General 
Provisions, Article 1.  
 
ARTICLE 6.  SIGNATORY WARRANTY.  The undersigned signatory for the Architect hereby represents 
and warrants that he or she is an officer of the organization for which he or she has executed this 
contract and that he or she has full and complete authority to enter into this contract on behalf of the firm.  
These representations and warranties are made for the purpose of inducing the State to enter into this 
contract.  
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ARTICLE 7.  NOTICES.  All notices to either party by the other required under this agreement shall be 
delivered personally or sent by certified or U.S. mail, postage prepaid, addressed to such party at the 
following addresses: 
  

Architect State 
 

Vice President 
Director, Professional Engineering 

Procurement Services 
Huitt-Zollars, Inc. Texas Department of Transportation 

1001 Fannin Street, Suite, 4040 125 E. 11th Street 
Houston, Texas 77002 Austin Texas  78701 

     
All notices shall be deemed given on the date so delivered or so deposited in the mail, unless otherwise 
provided herein.  Either party may change the above address by sending written notice of the change to 
the other party.  Either party may request in writing that such notices shall be delivered personally or by 
certified U.S. mail and such request shall be honored and carried out by the other party. 
 
ARTICLE 8.  INCORPORATION OF PROVISIONS.  Attachments A through H are attached hereto and 
incorporated into this contract as if fully set forth herein. 
 
Each party is signing this agreement on the date stated under that party’s signature. 
 
 THE ARCHITECT:     

       .  
 

 
______________________________   
 (Signature)   
    
___ James M. Twomey, P.E.______   
 (Printed Name)   
    
____ Vice President_____________   
 (Title)    
    
______________________________   
 (Date)       

 
 

THE STATE OF TEXAS 
       .  

 

 
______________________________   
 (Signature)   
     
___James M. Bass  _____________   
 (Printed Name)   
    
___Executive Director____________   
 (Title)  
      
______________________________   
 (Date)       
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Attachments and Exhibits Index to Contract for Architectural Services 
Attached and Incorporated into the Contract by Reference 

Attachments Title 

A General Provisions 

B Services to Be Provided by the State 

C Services to Be Provided by the Architect 

D Work Authorization and Supplemental Work Authorization
E Fee Schedule 

F Work Schedule
G Computer Graphics Files for Document and Information Exchange, if 

applicable 

H-FG 
N/A 

Disadvantaged Business Enterprise (DBE) for Federal Funded Professional 
or Technical Services Contracts – See Attachment H Instructions 

H – FN 
N/A 

Disadvantaged Business Enterprise (DBE) for Race-Neutral Professional or 
Technical Services Contracts – See Attachment H Instructions 

H – SG Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts – State of Texas HUB.  
Subcontracting plan required – See Attachment H Instructions 

H – SN 
N/A 

Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts – No State of Texas HUB 

Exhibits Title 

H – 1 Subprovider Monitoring System Commitment Worksheet 

H – 2 Subprovider Monitoring System Commitment Agreement 

H – 3  
N/A 

Monthly Progress Assessment Report 

H - 4 Subprovider Monitoring System Final Report 

H – 5  
N/A 

Federal Subproviders and Supplier Information 

H - 6 HUB Subcontracting Plan (HSP) Prime Contractor Progress Assessment 
Report 
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ATTACHMENT A 

GENERAL PROVISIONS 

INDEX TO PROVISIONS 

Article Title 

1 Work Authorizations 

2 Progress 

3 Suspension of Work 

4 Additional Work 

5 Changes in Work 

6 Supplemental Agreements 

7 Ownership of Data 

8 Public Information 

9 Personnel, Equipment and Material 

10 License for TxDOT Logo Use 

11 Subcontracting 

12 Inspection of Work 

13 Submission of Reports 

14 Violation of Contract Terms 

15 Termination 

16 Compliance with Laws 

17 Indemnification 

18 Architect’s Responsibility 

19 Non-collusion 

20 Insurance 

21 Gratuities 

22 DBE/HUB Requirements 

23 Maintenance, Retention and Audit of Records 

24 Nepotism Disclosure 

25 Civil Rights Compliance 

26 Patent Rights 

27 Computer Graphics Files 

28 Child Support Certification 

29 Disputes 

30 Successors and Assigns 

31 Severability 

32 Prior Contracts Superseded 

33 Conflict of Interest 

34 Office of Management and Budget (OMB) Audit Requirements 

35 Debarment Certifications 

36 E-Verify Certification 

37 Restrictions on Employment of Former State Officer or Employee 

38 Pertinent Non-Discrimination Authorities 

39 Boycott Israel 
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ATTACHMENT A 

GENERAL PROVISIONS 

ARTICLE 1. WORK AUTHORIZATIONS 
A.  Use.  The Architect shall not begin any work until the State and the Architect have signed a work 
authorization.  Costs incurred by the Architect before a work authorization is fully executed or after the 
completion date specified in the work authorization are not eligible for reimbursement.  All work must be 
completed on or before the completion date specified in the work authorization, and no work 
authorization completion date shall extend beyond the contract period set forth in Article 2 of the contract 
(Contract Period).  

B.  Contents.  Each work authorization will specify (1) the types of services to be performed; (2) a period 
of performance with a beginning and ending date; (3) a full description of the work to be performed; (4) a 
work schedule with milestones; (5) a cost not to exceed amount, (6) the basis of payment whether cost 
plus fixed fee, unit cost, lump sum, or specified rate; and (7) a work authorization budget calculated using 
fees set forth in Attachment E, Fee Schedule.  The Architect is not to include additional contract terms 
and conditions in the work authorization.  In the event of any conflicting terms and conditions between 
the work authorization and the contract, the terms and conditions of the contract shall prevail and govern 
the work and costs incurred. 

C.  Work Authorization Budget.  A work authorization budget shall set forth in detail (1) the 
computation of the estimated cost of the work as described in the work authorization, (2) the estimated 
time (hours/days) required to complete the work at the hourly rates established in Attachment E, Fee 
Schedule; (3) a work plan that includes a list of the work to be performed, (4) a stated maximum number 
of calendar days to complete the work, and (5) a cost-not-to-exceed-amount or unit or lump sum cost 
and the total cost or price of the work authorization.  The State will not pay items of cost that are not 
included in or rates that exceed those approved in Attachment E.  

D.  No Guaranteed Work.  Work authorizations are issued at the discretion of the State.  While it is the 
State's intent to issue work authorizations hereunder, the Architect shall have no cause of action 
conditioned upon the lack or number of work authorizations issued.  

E.  Incorporation into Contract.  Each work authorization shall be signed by both parties and become a 
part of the contract.  No work authorization will waive the State's or the Architect’s responsibilities and 
obligations established in this contract.  The Architect shall promptly notify the State of any event that will 
affect completion of the work authorization.  

F.  Supplemental Work Authorizations.  Before additional work may be performed or additional costs 
incurred, a change in a work authorization shall be enacted by a written supplemental work authorization 
in the form identified and attached hereto as Attachment D.  Both parties must execute a supplemental 
work authorization within the period of performance specified in the work authorization.  The State shall 
not be responsible for actions by the Architect or any costs incurred by the Architect relating to additional 
work not directly associated with the performance or prior to the execution of the work authorization.  The 
Architect shall allow adequate time for review and approval of the supplemental work authorization by the 
State prior to expiration of the work authorization.  Any supplemental work authorization must be 
executed by both parties within the time period established in Article 2 of the contract (Contract Period).  
Under no circumstances will a work authorization be allowed to extend beyond the contract's expiration 
date or will the total amount of funds exceed the maximum amount payable set forth in Article 3, 
Paragraph A of the contract (Compensation). 
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F-1.  More Time Needed.  If the Architect determines or reasonably anticipates that the work 
authorized in a work authorization cannot be completed before the specified completion date, the 
Architect shall promptly notify the State.  The State may, at its sole discretion, extend the work 
authorization period by execution of supplemental authorization, using the form attached hereto as 
Attachment D. 

F-2.  Changes in Scope.  Changes that would modify the scope of the work authorized in a work 
authorization must be enacted by a written supplemental work authorization.  The Architect must 
allow adequate time for the State to review and approve any request for a time extension prior to 
expiration of the work authorization.  If the change in scope affects the amount payable under the 
work authorization, the Architect shall prepare a revised work authorization budget for the State's 
approval.  

G.  New Work Authorization.  If the Architect does not complete the services authorized in a work 
authorization before the specified completion date and has not requested a supplemental work 
authorization, the work authorization shall terminate on the completion date.  At the sole discretion of the 
State, it may issue a new work authorization to the Architect for the incomplete work using the 
unexpended balance of the preceding work authorization for the project.  If approved by the State, the 
Architect may calculate any additional cost for the incomplete work using the rates set forth in the 
preceding work authorization and in accordance with Attachment E, Fee Schedule.  

H.  Emergency Work Authorizations. The State, at its sole discretion, may accept the Architect’s 
signature on a faxed copy of the work authorization as satisfying the requirements for executing the work 
authorization, provided that the signed original is received by the State within five business days from the 
date on the faxed copy. 

I.  Deliverables.  Upon satisfactory completion of the work authorization, the Architect shall submit the 
deliverables as specified in the executed work authorization to the State for review and acceptance.  

ARTICLE 2. PROGRESS 
A.  Progress meetings.  The Architect shall from time to time during the progress of the work confer 
with the State.  The Architect shall prepare and present such information as may be pertinent and 
necessary or as may be requested by the State in order to evaluate features of the work.  

B.  Conferences.  At the request of the State or the Architect, conferences shall be provided at the 
Architect's office, the office of the State, or at other locations designated by the State.  These 
conferences shall also include evaluation of the Architect’s services and work when requested by the 
State.  

C.  Inspections.  If federal funds are used to reimburse costs incurred under this contract, the work and 
all reimbursements will be subject to periodic review by the U. S. Department of Transportation.  

D.  Reports.  The Architect shall promptly advise the State in writing of events that have a significant 
impact upon the progress of a work authorization, including:  
(1) problems, delays, adverse conditions that will materially affect the ability to meet the time schedules 

and goals, or preclude the attainment of project work units by established time periods; this 
disclosure will be accompanied by statement of the action taken or contemplated, and any State or 
federal assistance needed to resolve the situation; and  

(2) favorable developments or events which enable meeting the work schedule goals sooner than 
anticipated. 

E.  Corrective Action.  Should the State determine that the progress of work does not satisfy the 
milestone schedule set forth in a work authorization, the State shall review the work schedule with the 
Architect to determine the nature of corrective action needed. 
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ARTICLE 3. SUSPENSION OF WORK AUTHORIZATION 
A.  Notice.  Should the State desire to suspend a work authorization but not terminate the contract, the 
State may verbally notify the Architect followed by written confirmation, giving (30) thirty days’ notice.  
Both parties may waive the thirty-day notice in writing. 

B.  Reinstatement.  A work authorization may be reinstated and resumed in full force and effect within 
sixty (60) business days of receipt of written notice from the State to resume the work.  Both parties may 
waive the sixty-day notice in writing.  

C.  Contract Period Not Affected.  If the State suspends a work authorization, the contract period as 
determined in Article 2 of the contract (Contract Period) is not affected and the contract and the work 
authorization will terminate on the date specified unless the contract or work authorization is amended to 
authorize additional time.  

D.  Limitation of Liability.  The State shall have no liability for work performed or costs incurred prior to 
the date authorized by the State to begin work, during periods when work is suspended, or after the 
completion date of the contract or work authorization.  

ARTICLE 4. ADDITIONAL WORK 
A.  Notice.  If the Architect is of the opinion that any assigned work is beyond the scope of this contract 
and constitutes additional work, it shall promptly notify the State in writing, presenting the facts of the 
work authorization and showing how the work authorization constitutes additional work.  

B.  Supplemental Agreement.  If the State finds that the work does constitute additional work, the State 
shall so advise the Architect and a written supplemental agreement will be executed as provided in 
General Provisions, Article 6, Supplemental Agreements.  

C.  Limitation of Liability.  The State shall not be responsible for actions by the Architect or any costs 
incurred by the Architect relating to additional work not directly associated with or prior to the execution 
of a supplemental agreement.  

ARTICLE 5.  CHANGES IN WORK 
A.  Work Previously Submitted as Satisfactory.   If the Architect has submitted work in accordance 
with the terms of this contract but the State requests changes to the completed work or parts thereof 
which involve changes to the original scope of services or character of work under the contract, the 
Architect shall make such revisions as requested and as directed by the State.  This will be considered 
as additional work and paid for as specified under Article 4, Additional Work.  

B.  Work Does Not Comply with Contract.  If the Architect submits work that does not comply with the 
terms of this contract, the State shall instruct the Architect to make such revision as is necessary to bring 
the work into compliance with the contract.  No additional compensation shall be paid for this work. 

C.  Errors/Omissions.  The Architect shall make revisions to the work authorized in this contract which 
are necessary to correct errors or omissions appearing therein, when required to do so by the State.  No 
additional compensation shall be paid for this work. 

ARTICLE 6.   SUPPLEMENTAL AGREEMENTS 
A.  Need.  The terms of this contract may be modified if the State determines that there has been a 
significant increase or decrease in the duration, scope, cost, complexity or character of the services to be 
performed.  A supplemental agreement will be executed to authorize such significant increases or 
decreases.  Significant is defined to mean a cost increase of any amount and a cost decrease of twenty 
percent (20%) or more of the original estimated project cost.   
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B.  Compensation.   Additional compensation, if appropriate, shall be calculated as set forth in Article 3 
of the contract (Compensation).  Significant changes affecting the cost or maximum amount payable 
shall be defined to include but not be limited to new work not previously authorized or previously 
authorized services that will not be performed.  The parties may reevaluate and renegotiate costs at this 
time. 

C.  When to Execute.  Both parties must execute a supplemental agreement within the contract period 
specified in Article 2 of the contract (Contract Period).  

ARTICLE 7.  OWNERSHIP OF DATA 
A.  Work for Hire.  All services provided under this contract are considered work for hire and as such all 
data, basic sketches, charts, calculations, plans, specifications, and other documents created or 
collected under the terms of this contract are the property of the State. 

B.  Disposition of Documents.  All documents prepared by the Architect and all documents furnished to 
the Architect by the State shall be delivered to the State upon request by the State.  The Architect, at its 
own expense, may retain copies of such documents or any other data which it has furnished the State 
under this contract, but further use of the data is subject to permission by the State. 

C.  Release of Design Plan.  The Architect (1) will not release any design plan created or collected 
under this contract except to its subproviders as necessary to complete the contract; (2) shall include a 
provision in all subcontracts which acknowledges the State’s ownership of the design plan and prohibits 
its use for any use other than the project identified in this contract; and (3) is responsible for any 
improper use of the design plan by its employees, officers, or subproviders, including costs, damages, or 
other liability resulting from improper use.  Neither the Architect nor any subprovider may charge a fee for 
the portion of the design plan created by the State.  

ARTICLE 8.  PUBLIC INFORMATION AND CONFIDENTIALITY 
A.  Public Information.  The State will comply with Government Code, Chapter 552,  the Public 
Information Act, and 43 Texas Administrative Code §3.10 et seq. in the release of information produced 
under this contract.  

B.  Confidentiality.  The Architect shall not disclose information obtained from the State under this 
contract without the express written consent of the State. 

C.  Access to Information.  The Architect is required to make any information created or exchanged 
with the state pursuant to this contract, and not otherwise excepted from disclosure under the Texas 
Public Information Act, available in a format that is accessible by the public at no additional charge to the 
state. 

ARTICLE 9.  PERSONNEL, EQUIPMENT AND MATERIAL 
A.  Architect Resources.  The Architect shall furnish and maintain quarters for the performance of all 
services, in addition to providing adequate and sufficient personnel and equipment to perform the 
services required under the contract.  The Architect certifies that it presently has adequate qualified 
personnel in its employment for performance of the services required under this contract, or it will be able 
to obtain such personnel from sources other than the State.   

B.  Removal of Contractor Employee.  All employees of the Architect assigned to this contract shall 
have such knowledge and experience as will enable them to perform the duties assigned to them.  The 
State may instruct the Architect to remove any employee from association with work authorized in this 
contract if, in the sole opinion of the State, the work of that employee does not comply with the terms of 
this contract or if the conduct of that employee becomes detrimental to the work. 
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C.  Replacement of Key Personnel.  The Architect must notify the State in writing as soon as possible, 
but no later than three business days after a project manager or other key personnel is removed from 
association with this contract, giving the reason for removal.  
 

D.  State Approval of Replacement Personnel.  The Architect may not replace the project manager or 
key personnel without prior consent of the State.  The State must be satisfied that the new project 
manager or other key personnel is qualified to provide the authorized services.  If the State determines 
that the new project manager or key personnel is not acceptable, the Architect may not use that person 
in that capacity and shall replace him or her with one satisfactory to the State within forty-five (45) days.   
 
E.  Ownership of Acquired Property.  Except to the extent that a specific provision of this contract 
states to the contrary, the State shall own all intellectual property acquired or developed under this 
contract and all equipment purchased by the Architect or its subcontractors under this contract.  All 
intellectual property and equipment owned by the State shall be delivered to the State when the contract 
terminates, or when it is no longer needed for work performed under this contract, whichever occurs first.  
 
ARTICLE 10.  LICENSE FOR TxDOT LOGO USE 
A.  Grant of License; Limitations.  The Architect is granted a limited revocable non-exclusive license to 
use the registered TxDOT trademark logo (TxDOT Flying “T”) on any deliverables prepared under this 
contract that are the property of the State.  The Architect may not make any use of the registered TxDOT 
trademark logo on any other materials or documents unless it first submits that request in writing to the 
State and receives approval for the proposed use.  The Architect agrees that it shall not alter, modify, 
dilute, or otherwise misuse the registered TxDOT trademark logo or bring it into disrepute. 
 
A. Notice of Registration Required:  The Architect’s use of the Flying ‘T’ under this article shall be 
followed by the capital letter R enclosed within a circle (®) that gives notice that the Flying ‘T’ is 
registered in the United States Patent and Trademark Office (USPTO). 
 
B. No Assignment or Sublicense.  The Architect may not assign or sublicense the rights granted by 
this article without the prior written consent of the State. 
 
C. Term of License.  The license granted to the Architect by this article shall terminate at the end of the 
term specified in Article 2 of this contract. 
 
ARTICLE 11.  SUBCONTRACTING 
A.  Prior Approval.  The Architect shall not assign, subcontract or transfer any portion of professional 
services related to the work under this contract without prior written approval from the State.   
 

B.  DBE/HUB Compliance.  The Architect’s subcontracting program shall comply with the requirements 
of Attachment H of the contract (DBE/HUB Requirements). 
 

C.  Required Provisions.  All subcontracts for professional services shall include the provisions included 
in Attachment A, General Provisions, and any provisions required by law.  The Architect is authorized to 
pay subproviders in accordance with the terms of the subcontract, and the basis of payment may differ 
from the basis of payment by the State to the Architect. 
 

D.  Prior Review.  Subcontracts for professional services in excess of $25,000 may be reviewed by the 
State prior to performance of work thereunder. 
  

D. Architect Responsibilities.  No subcontract relieves the Architect of any responsibilities under 
this contract. 
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ARTICLE 12.  INSPECTION OF WORK 
A.  Review Rights.  The State and the U. S. Department of Transportation, when federal funds are 
involved, and any of their authorized representatives shall have the right at all reasonable times to review 
or otherwise evaluate the work performed hereunder and the premises in which it is being performed.   
 
B.  Reasonable Access.  If any review or evaluation is made on the premises of the Architect or a 
subprovider, the Architect shall provide and require its subproviders to provide all reasonable facilities 
and assistance for the safety and convenience of the state or federal representatives in the performance 
of their duties. 
 
ARTICLE 13.  SUBMISSION OF REPORTS 
All applicable study reports shall be submitted in preliminary form for approval by the State before a final 
report is issued.  The State's comments on the Architect's preliminary report must be addressed in the 
final report. 
 
ARTICLE 14.  VIOLATION OF CONTRACT TERMS 
A.  Increased Costs.  Violation of contract terms, breach of contract, or default by the Architect shall be 
grounds for termination of the contract, and any increased or additional cost incurred by the State arising 
from the Architect's default, breach of contract or violation of contract terms shall be paid by the 
Architect.   
 

B.  Remedies.  This agreement shall not be considered as specifying the exclusive remedy for any 
default, but all remedies existing at law and in equity may be availed of by either party and shall be 
cumulative. 
 
ARTICLE 15.  TERMINATION 
A.  Causes.  The contract may be terminated before the stated completion date by any of the following 
conditions. 

(1) By mutual agreement and consent, in writing from both parties. 
(2) By the State by notice in writing to the Architect as a consequence of failure by the Architect 

to perform the services set forth herein in a satisfactory manner. 
(3) By either party, upon the failure of the other party to fulfill its obligations as set forth herein. 
(4) By the State for reasons of its own, not subject to the mutual consent of the Architect, by 

giving thirty business days’ notice of termination in writing to the Architect. 
(5) By the State, if the Architect violates the provisions of Attachment A, General Provisions 

Article 21, Gratuities, or Attachment H, Disadvantaged Business Enterprise/Historically 
Underutilized Business Requirements. 

(6) By satisfactory completion of all services and obligations described herein. 
 

B.  Measurement.  Should the State terminate this contract as herein provided, no fees other than fees 
due and payable at the time of termination shall thereafter be paid to the Architect.  In determining the 
value of the work performed by the Architect prior to termination, the State shall be the sole judge.  
Compensation for work at termination will be based on a percentage of the work completed at that time.  
Should the State terminate this contract under paragraph (4) or (5) above, the Architect shall not incur 
costs during the thirty-day notice period in excess of the amount incurred during the preceding thirty 
days. 
 

C.  Value of Completed Work.  If the Architect defaults in the performance of this contract or if the State 
terminates this contract for fault on the part of the Architect, the State will give consideration to the 
following when calculating the value of the completed work:  (1) the actual costs incurred (not to exceed 
the rates set forth in Attachment E, Fee Schedule) by the Architect in performing the work to the date of 
default; (2) the amount of work required which was satisfactorily completed to date of default; (3) the 
value of the work which is usable to the State; (4) the cost to the State of employing another firm to 

DocuSign Envelope ID: 5E24046C-A87B-4D4C-8F70-656F5663C412DocuSign Envelope ID: 40FB0E08-3A18-4FB0-B35A-11900FF4AA95



 
 
Project Specific Arch. Services Contract wWA PeopleSoft Contract No. 8968 
   Legacy Contract No. 38-8SDP8001 

 

 
Architectural PSwWA  Page 7 of 13 Attachment A 

 

complete the required work; (5) the time required to employ another firm to complete the work; and (6) 
other factors which affect the value to the State of the work performed. 
 
D.  Calculation of Payments.  The State shall use the fee schedule set forth in Attachment E to the 
contract (Fee Schedule) in determining the value of the work performed up to the time of termination.  In 
the case of partially completed architectural services, eligible costs will be calculated as set forth in 
Attachment E, Fee Schedule.  For cost plus fixed fee contracts, the sum of the provisional overhead 
percentage rate for payroll additives and for general and administrative overhead costs during the years 
in which work was performed shall be used to calculate partial payments.  Any portion of the fixed fee not 
previously paid in the partial payments shall not be included in the final payment. 
 
 

E.  Excusable Delays.   Except with respect to defaults of subproviders, the Architect shall not be in 
default by reason of any failure in performance of this contract in accordance with its terms (including any 
failure to progress in the performance of the work) if such failure arises out of causes beyond the control 
and without the default or negligence of the Architect.  Such causes may include, but are not restricted 
to, acts of God or the public enemy, acts of the Government in either its sovereign or contractual 
capacity, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and unusually 
severe weather.   
 

F.  Surviving Requirements.  The termination of this contract and payment of an amount in settlement 
as prescribed above shall extinguish the rights, duties, and obligations of the State and the Architect 
under this contract, except for those provisions that establish responsibilities that extend beyond the 
contract period. 
 

G.  Payment of Additional Costs.  If termination of this contract is due to the failure of the Architect to 
fulfill its contract obligations, the State may take over the project and prosecute the work to completion, 
and the Architect shall be liable to the State for any additional cost to the State. 
 
ARTICLE 16.  COMPLIANCE WITH LAWS 
The Architect shall comply with all applicable federal, state and local laws, statutes, codes, ordinances, 
rules and regulations, and the orders and decrees of any court, or administrative bodies or tribunals in 
any manner affecting the performance of this contract, including, without limitation, worker's 
compensation laws, minimum and maximum salary and wage statutes and regulations, 
nondiscrimination, and licensing laws and regulations.  When required, the Architect shall furnish the 
State with satisfactory proof of its compliance therewith. 
 
ARTICLE 17.  INDEMNIFICATION 

A.  Indemnification.  The Architect shall indemnify the State and the State’s officers and employees 

against liability for damage to the extent that the damage is caused by or results from an act of 

negligence, intentional tort, intellectual property infringement, or failure to pay a subcontractor or 

supplier committed by the Architect, the Architect’s agent, or another entity over which the Architect 

exercises control. 

 

B.  Attorney Fees.  The Architect shall reimburse, in proportion to Architect’s liability, TxDOT’s 

reasonable attorney's fees incurred defending TxDOT against a claim based wholly or partly on the 

negligence of, fault of, or breach of contract by Architect, Architect’s agent, or another entity over 

which Architect exercises control. 
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ARTICLE 18.  ARCHITECT'S RESPONSIBILITY 
A.  Accuracy.  The Architect shall be responsible for the accuracy of work and shall promptly make 
necessary revisions or corrections resulting from its errors, omissions, or negligent acts without 
compensation.  
 

B.  Errors and Omissions.  The Architect’s Responsibility for all questions arising from design errors or 
omissions will be determined by the State.  All decisions shall be in accordance with the State’s 
“Consultant Errors & Omissions Correction and Collection Procedures” and Texas Government Code 
§2252.905.  The Architect will not be relieved of the responsibility for subsequent correction of any such 
errors or omissions or for clarification of any ambiguities until after the construction phase of the project 
has been completed. 
 

C.  Professionalism.  The Architect shall perform the services it provides under the contract: (1) with the 
professional skill and care ordinarily provided by competent architects practicing under the same or 
similar circumstances and professional license and (2) as expeditiously as is prudent considering the 
ordinary professional skill and care of a competent architect. 
 

D.  Seal.  The responsible Architect shall sign, seal and date all appropriate architectural submissions to 
the State in accordance with the Texas Civil Statutes, Article 249a, and the rules of the Texas Board of 
Architectural Examiners. 
 

E.  Resealing of Documents.  Once the work has been sealed and accepted by the State, the State, as 
the owner, will notify the party to this contract, in writing, of the possibility that a State architect, as a 
second architect, may find it necessary to alter, complete, correct, revise or add to the work.   If 
necessary, the second architect will affix his seal to any work altered, completed, corrected, revised or 
added.  The second architect will then become responsible for any alterations, additions or deletions to 
the original design including any effect or impacts of those changes on the original architect’s design. 
 
ARTICLE 19.  NONCOLLUSION 
A.  Warranty.  The Architect warrants that it has not employed or retained any company or person, other 
than a bona fide employee working solely for the Architect, to solicit or secure this contract and that it has 
not paid or agreed to pay any company or architect any fee, commission, percentage, brokerage fee, 
gifts, or any other consideration, contingent upon or resulting from the award or making of this contract.   
 

B.  Liability.  For breach or violation of this warranty, the State shall have the right to annul this contract 
without liability or, in its discretion, to deduct from the contract price or compensation, or otherwise 
recover, the full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee. 
 
ARTICLE 20.  INSURANCE 
The Architect certifies that it has insurance on file with Contract Services of the Texas Department of 
Transportation in the amount specified on Texas Department of Transportation Form 1560-CS, 
Certificate of Insurance, as required by the State.  No other proof of insurance is acceptable to the State.  
The Architect certifies that it will keep current insurance on file with that office for the duration of the 
contract period.  If insurance lapses during the contract period, the Architect must stop work until a new 
certificate of insurance is provided. 
 
ARTICLE 21.  GRATUITIES 
A.  Employees Not to Benefit.  Texas Transportation Commission policy mandates that employees of 
the Texas Department of Transportation shall not accept any benefit, gift or favor from any person doing 
business with or who reasonably speaking may do business with the State under this contract.   
 

B.  Liability.  Any person doing business with or who reasonably speaking may do business with the 
State under this contract may not make any offer of benefits, gifts or favors to department employees.  
Failure on the part of the Architect to adhere to this policy may result in the termination of this contract. 
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ARTICLE 22.  DISADVANTAGED BUSINESS ENTERPRISE OR HISTORICALLY UNDERUTILIZED 
BUSINESS REQUIREMENTS 

The Architect agrees to comply with the requirements set forth in Attachment H, Disadvantaged Business 
Enterprise or Historically Underutilized Business Subcontracting Plan Requirements with an assigned 
goal or a zero goal, as determined by the State. 
 
ARTICLE 23.  MAINTENANCE, RETENTION AND AUDIT OF RECORDS 
A.  Retention Period.  The Architect shall maintain all books, documents, papers, accounting records 
and other evidence pertaining to costs incurred and services provided (hereinafter called the Records).  
The Architect shall make the records available at its office during the contract period and for seven (7) 
years from the date of final payment under this contract, until completion of all audits, or until pending 
litigation has been completely and fully resolved, whichever occurs last.   
 

B.  Availability.  The State or any of its duly authorized representatives, the Federal Highway 
Administration, the United States Department of Transportation, Office of Inspector General, and the 
Comptroller General shall have access to the Architect’s Records which are directly pertinent to this 
contract for the purpose of making audits, examinations, excerpts and transcriptions. 
 
ARTICLE 24.  NEPOTISM DISCLOSURE 
A.  In this section the term “relative” means: 

(1) a person's great grandparent, grandparent, parent, aunt or uncle, sibling, niece or nephew,  
spouse, child, grandchild, or great grandchild, or 

(2) the grandparent, parent, sibling, child, or grandchild of the person’s spouse. 
 
B.  A notification required by this section shall be submitted in writing to the person designated to receive 
official notices under this contract and by first-class mail addressed to Contract Services,  Texas 
Department of Transportation, 125 East 11th Street, Austin Texas 78701.  The notice shall specify the 
Architect's firm name, the name of the person who submitted the notification, the contract number, the 
district, division, or office of TxDOT that is principally responsible for the contract, the name of the 
relevant Architect employee, the expected role of the Architect employee on the project, the name of the 
TxDOT employee who is a relative of the Architect employee, the title of the TxDOT employee, the work 
location of the TxDOT employee, and the nature of the relationship. 
 
C.  By executing this contract, the Architect is certifying that the Architect does not have any knowledge 
that any of its employees or of any employees of a subcontractor who are expected to work under this 
contract have a relative that is employed by TxDOT unless the Architect has notified TxDOT of each 
instance as required by subsection (b). 
 
D.  If the Architect learns at any time that any of its employees or that any of the employees of a 
subcontractor who are performing work under this contract have a relative who is employed by TxDOT, 
the Architect shall notify TxDOT under subsection (b) of each instance within thirty days of obtaining that 
knowledge. 
 
E.  If the Architect violates this section, TxDOT may terminate the contract immediately for cause, may 
impose any sanction permitted by law, and may pursue any other remedy permitted by law. 
 
ARTICLE 25.  CIVIL RIGHTS COMPLIANCE 
A.  Compliance with Regulations: The Architect will comply with the Acts and the Regulations relative 
to Nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation (USDOT), 
the Federal Highway Administration (FHWA), as they may be amended from time to time, which are 
herein incorporated by reference and made part of this agreement. 
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B.  Nondiscrimination: The Architect, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurement of materials and leases of equipment. The Architect will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B 
of 49 CFR Part 21. 
C.  Solicitations for Subcontracts, Including Procurement of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by the Architect for work to be performed 
under a subcontract, including procurement of materials or leases of equipment, each potential 
subcontractor or supplier will be notified by the Architect of the Architect’s obligations under this contract 
and the Acts and Regulations relative to Nondiscrimination on the grounds of race, color, or national 
origin. 
 
D.  Information and Reports: The Architect will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto, and will permit access to its books, records, 
accounts, other sources of information, and facilities as may be determined by the State or the FHWA to 
be pertinent to ascertain compliance with such Acts, Regulations or directives. Where any information 
required of the Architect is in the exclusive possession of another who fails or refuses to furnish this 
information, the Architect will so certify to the State or the Federal Highway Administration, as 
appropriate, and will set forth what efforts it has made to obtain the information. 
 
E.  Sanctions for Noncompliance: In the event of the Architect's noncompliance with the 
Nondiscrimination provisions of this contract, the State will impose such contract sanctions as it or the 
FHWA may determine to be appropriate, including, but not limited to: 

(1) withholding of payments to the Architect under the contract until the Architect complies and/or 
(2) cancelling, terminating, or suspending of the contract, in whole or in part. 

F.  Incorporation of Provisions: The Architect will include the provisions of paragraphs (A) through (F) 
in every subcontract, including procurement of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The Architect will take such action with 
respect to any subcontract or procurement as the State or the FHWA may direct as a means of enforcing 
such provisions including sanctions for noncompliance. Provided, that if the Architect becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier because of such direction, the Architect 
may request the State to enter into such litigation to protect the interests of the State. In addition, the 
Architect may request the United States to enter into such litigation to protect the interests of the United 
States. 

 
ARTICLE 26.  PATENT RIGHTS 
The State and the U. S. Department of Transportation shall have the royalty free, nonexclusive and 
irrevocable right to use and to authorize others to use any patents developed by the Architect under this 
contract. 

 
ARTICLE 27.  COMPUTER GRAPHICS FILES 
The Architect agrees to comply with Attachment L, Computer Graphics Files for Document and 
Information Exchange, if determined by the State to be applicable to this contract. 
 
ARTICLE 28.  CHILD SUPPORT CERTIFICATION 
Under Section 231.006, Texas Family Code, the Architect certifies that the individual or business entity 
named in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment 
and acknowledges that this contract may be terminated and payment may be withheld if this certification 
is inaccurate.  If the above certification is shown to be false, the Architect is liable to the state for 

DocuSign Envelope ID: 5E24046C-A87B-4D4C-8F70-656F5663C412DocuSign Envelope ID: 40FB0E08-3A18-4FB0-B35A-11900FF4AA95



 
 
Project Specific Arch. Services Contract wWA PeopleSoft Contract No. 8968 
   Legacy Contract No. 38-8SDP8001 

 

 
Architectural PSwWA  Page 11 of 13 Attachment A 

 

attorney’s fees, the cost necessary to complete the contract, including the cost of advertising and 
awarding a second contract, and any other damages provided by law or the contract.  A child support 
obligor or business entity ineligible to receive payments because of a payment delinquency of more than 
thirty (30) days remains ineligible until: all arrearages have been paid; the obligor is in compliance with a 
written repayment agreement or court order as to any existing delinquency; or the court of continuing 
jurisdiction over the child support order has granted the obligor an exemption from Subsection (a) of 
Section 231.006, Texas Family Code, as part of a court-supervised effort to improve earnings and child 
support payments. 
 
ARTICLE 29.  DISPUTES 
A.  Disputes Not Related to Contract Services.  The Architect shall be responsible for the settlement 
of all contractual and administrative issues arising out of any procurement made by the Architect in 
support of the services authorized herein. 
 

B.  Disputes Concerning Work or Cost.  Any dispute concerning the work hereunder or additional 
costs, or any non-procurement issues shall be settled in accordance with 43 Texas Administrative Code 
§9.2. 
 
ARTICLE 30.  SUCCESSORS AND ASSIGNS 
The Architect and the State do each hereby bind themselves, their successors, executors, administrators 
and assigns to each other party of this agreement and to the successors, executors, administrators and 
assigns of such other party in respect to all covenants of this contract.  The Architect shall not assign, 
subcontract or transfer its interest in this contract without the prior written consent of the State. 
 
ARTICLE 31.  SEVERABILITY 
In the event any one or more of the provisions contained in this contract shall for any reason, be held to 
be invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not 
affect any other provision thereof and this contract shall be construed as if such invalid, illegal, or 
unenforceable provision had never been contained herein. 
 
ARTICLE 32.  PRIOR CONTRACTS SUPERSEDED 
This contract constitutes the sole agreement of the parties hereto for the services authorized herein and 
supersedes any prior understandings or written or oral contracts between the parties respecting the 
subject matter defined herein. 
 
ARTICLE 33.  CONFLICT OF INTEREST.  
A.  Representation by the Architect. 
The Architect represents that its firm has no conflict of interest that would in any way interfere with its or 
its employees’ performance of services for the department or which in any way conflicts with the interests 
of the department.  The Architect further certifies that this agreement is not barred because of a conflict 
of interest pursuant to Texas Government Code, Section 2261.252, between it and the State.  
Specifically, the Architect certifies that none of the following individuals, nor any or their family members 
within the second degree of affinity or consanguinity, owns 1% or more interest, or has a financial 
interest as defined under Texas Government Code, Section 2261.252(b), in the Architect: any member of 
the Texas Transportation Commission, TxDOT’s Executive Director, General Counsel, Chief of 
Procurement and Field Support Operations, Director of Procurement, or Director of Contract Services.  
The firm shall exercise reasonable care and diligence to prevent any actions or conditions that could 
result in a conflict with the department's interests. 
 
B.  Certification of Status.  The Architect certifies that it is not: 

(1) a person required to register as a lobbyist under Chapter 305, Government Code; 
(2) a public relations firm; or 
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(3) a government consultant 
 
ARTICLE 34.  OFFICE OF MANAGEMENT AND BUDGET (OMB) AUDIT REQUIREMENTS. 
The parties shall comply with the requirements of the Single Audit Act of 1984, P.L. 98-502, ensuring that 
the single audit report includes the coverage stipulated in 2 CFR 200. 
 
ARTICLE 35.  DEBARMENT CERTIFICATIONS 
The parties are prohibited from making any award at any tier to any party that is debarred or suspended 
or otherwise excluded from or ineligible for participation in Federal Assistance Programs under Executive 
Order 12549, “Debarment and Suspension.”  By executing this agreement, the Architect certifies that it is 
not currently debarred, suspended, or otherwise excluded from or ineligible for participation in Federal 
Assistance Programs under Executive Order 12549.  The parties to this contract shall require any party 
to a subcontract or purchase order awarded under this contract to certify its eligibility to receive Federal 
funds and, when requested by the State, to furnish a copy of the certification.  
 
ARTICLE 36.  E-VERIFY CERTIFICATION 
Pursuant to Executive Order RP-80, Architect certifies and ensures that for all contracts for services, 
Architect shall, to the extent permitted by law, utilize the United States Department of Homeland 
Security’s E-Verify system during the term of this agreement to determine the eligibility of:  

1.  All persons employed by Architect during the term of this agreement to perform duties within 
the State of Texas; and 

2.  All persons, including subcontractors, assigned by Architect to perform work pursuant to this 
agreement. 

Violation of this provision constitutes a material breach of this agreement. 
 
ARTICLE 37.  RESTRICTIONS ON EMPLOYMENT OF FORMER STATE OFFICER OR EMPLOYEE 
The Architect shall not hire a former state officer or employee of a state agency who, during the period of 
state service or employment, participated on behalf of the state agency in this agreement’s procurement 
or its negotiation until after the second anniversary of the date the contract is signed or the procurement 
is terminated or withdrawn. 
 
ARTICLE 38.  PERTINENT NON-DISCRIMINATION AUTHORITIES 
During the performance of this contract, the Architect, for itself, its assignees, and successors in interest 
agree to comply with the following nondiscrimination statutes and authorities; including but not limited to: 

A.  Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

B.  The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 
4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because of 
Federal or Federal-aid programs and projects). 

C.  Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), as amended, (prohibits discrimination on 
the basis of sex). 

D.  Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.) as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27. 

E.  The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination 
on the basis of age). 
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F.  Airport and Airway Improvement Act of 1982, (49 U.S.C. Chapter 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex). 

G.  The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 
504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or activities” to 
include all of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not). 

H.  Titles II and III of the Americans with Disabilities Act, which prohibits discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of public 
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by Department 
of Transportation regulations at 49 C.F.R. parts 37 and 38. 

I.  The Federal Aviation Administration’s Nondiscrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex).  

J.  Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures nondiscrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human health or 
environmental effects on minority and low-income populations. 

K.  Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, 
and resulting agency guidance, national origin discrimination includes discrimination because of limited 
English proficiency (LEP). To ensure compliance with Title VI, the parties must take reasonable steps to 
ensure that LEP persons have meaningful access to the programs (70 Fed. Reg. at 74087 to 74100). 

L.  Title IX of the Education Amendments of 1972, as amended, which prohibits the parties from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq.). 

ARTICLE 39.  BOYCOTT ISRAEL 
A.  Meaning:  “Boycott Israel” means refusing to deal with, terminating business activities with, or 
otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-
controlled territory, but does not include an action made for ordinary business purposes. 

B.  Certification and Prohibition:  The Architect hereby certifies it does not boycott Israel and shall not 
boycott Israel during the term of the contract. 
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ATTACHMENT B 

 
SERVICES TO BE PROVIDED BY THE STATE 
Work Authorization types – Services to be provided by the State will be outlined in the Work 
Authorization.  These requirements may include all phases of work from preliminary design through 
building completion and move in coordination.    

Phase I - PILOT: 

The State will provide or perform the following: 

a. Name, address, and phone number of the State’s Project Manager. 

b. Identify pilot sites for initial site and facility modeling. 

c. Specification requirements for all deliverables. 

d. Maintain oversight of all services provided by the Architect through periodic work 

inspections. 

e. Provide copies of all known available inventory documentation for all properties and 

buildings. 

f. Approve report content and format standards.  

g. Provide access, within 30 minute walk of parking area, and a reasonably safe job site 

that has sufficient lighting and electricity in the areas of the project location. The Architect 

will have access to an interior work space or desk with electrical power (110V 15 

amp/grounded) and reasonable lighting to maintain a computer and work area on site 

during the days field scanning is taking place. 

h. Depending on the location, scanning will be scheduled to be completed over multiple 

contiguous hours or days. Targets must remain in place for the duration of scanning 

without disturbance. As such if the scan schedule is interrupted or targets removed prior 

to completion of scanning by no fault of the Architect, will result in fee and schedule 

impacts.  

i. Provide the Architect’s Land Surveyor access to the TxDOT GPS network.  

j. Provide access to the TXDOT BIM Building Information Model Standards document, 

templates, and BIM families that are to be used as part of this work authorization. 

Revisions, modifications, or changes to the TxDOT BIM standards, template or BIM 

families after commencement of Phase II BIM modeling will result in fee and schedule 

impacts. 

k. Provide the Architect with access to the State’s facility management database (VFA). 
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Phase II – STATEWIDE DATA ACQUISITION AND MODELING: 

The State will provide or perform the following: 

a. Same as noted in Phase 1 – PILOT unless specifically noted below: 
b. Identify all sites and facilities to be scanned and modeled on a district by district basis. 

 

Phase III – TRAINING AND SUPPORT: 

The State will provide or perform the following: 

a. Name, address, and phone number of the State’s Project Manager. 

b. Specification requirements for all required training. 

c. Locations and spaces required to present training. 

d. Provide the Architect with access to the State’s facility management database (VFA). 
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ATTACHMENT C 

SERVICES TO BE PROVIDED BY THE ARCHITECT 

I. BACKGROUND 

The State is undertaking a program to update and modernize its asset portfolio 
throughout the State.  This program requires detailed information on all assets and the 
database management to identify needs in a pro-active way and address them in a 
timely fashion.  Current occupied assets under management include approximately 8.5 
million square feet of space in nearly 1700 individual facilities.  The assets have been 
assessed for current conditions and deficiencies and prioritized for future corrective 
action.  The system assets in each facility have been inventoried and entered into a 
statewide database.   

The scope of services described in this Attachment consists of spatial modeling to 
define the configurations for each occupied facility.  These services include acquiring, 
modeling, and incorporating that information into State’s facility management Accruent 
(VFA) database. 

The Architect shall develop architectural site and facility as-built surveys that 
dimensionally document the relationships between the various architectural building 
elements and functions.   

The services to be rendered by the Architect are divided into two phases and are 
generally described below.  The State may issue one or more Work Authorizations for 
each Phase detailing the services and deliverables required. 

II. GENERAL REQUIREMENTS  

The provisions of this General Requirements section apply to all services to be 
rendered by the Architect under this contract. The Architect shall work with the 
State to develop architectural site and facility as-built surveys that dimensionally 
document the relationships between the various architectural building elements 
and functions. The Architect shall provide digital laser scanning data acquisition 
of a Level of Accuracy (LOA) of 20, unless noted otherwise; to produce 
architectural site and facility 3D based Building Information Models (BIM) for use 
as record documents for information only.   

A. Right-of-Entry and Coordination 

Prior to entering any State property to perform any surveying, digital laser 
scanning or modeling activities, the Architect shall notify the State and 
secure permission to enter. The Architect shall develop and deliver to the 
State a comprehensive schedule of activities and anticipated durations on-
site prior to requesting access. In accordance with the State’s policy with 
the general public, the Architect shall not commit acts which would result 
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in damages to private property, and the Architect shall make every effort 
to comply with the wishes and address the concerns of affected private 
property owners.  The Architect shall contact each private property owner 
prior to any entry onto the owner’s property and shall request concurrence 
from the State prior to each entry.  The Project scope for each site or 
facility must be completed over a contiguous time period of hours or days.  
Spaces must be scanned in a specific manner due to the nature and time 
involved in setting up targets in each space for registration of the scans.  

B. Progress Reporting  
The Architect shall invoice according to the breakdowns shown in this 
Attachment “C” and Exhibit "D" - Fee Schedule, of each Work 
Authorization.  The Architect shall submit each invoice in a format 
acceptable to the State.  
With each invoice, the Architect shall include a completed Projected vs. 
Actual Contract Invoices form. The Architect shall submit a monthly (first 
Monday) written progress report to the State’s Project Manager. The 
Architect’s written progress report must describe activities during the 
reporting period; activities planned for the following period; problems 
encountered and actions taken to remedy them; list of meetings attended; 
and overall status, including a percent complete by task.   

The Architect shall prepare a work schedule using the latest version of 
Primavera software or any of State’s approved programs (such as 
Microsoft Project). The schedules must indicate tasks, subtasks, critical 
dates, milestones, deliverables and review requirements in a format that 
depicts the interdependence of the various items.  The Architect shall 
provide assistance to State personnel in interpreting the schedules. The 
Architect shall provide schedule submittals at 30%, 60%, 90% and final 
project completion phases. The Architect shall advise the State in writing if 
the Architect is not able to meet any scheduled milestone review date. 

Final payment is contingent upon the State’s receipt and confirmation by 
the State’s Project Manager that all deliverable electronic files run, are 
formatted in accordance with the scope of the contract, and address all 
review comments. 

The Architect shall prepare a letter of transmittal to accompany each 
submittal to the State. At a minimum, the letter of transmittal must include 
the State’s Control-Section-Job (CSJ) number, County, project limits, 
State’s contract number, and State’s work authorization number. 

C. Coordination 
The Architect shall coordinate issues and communications with State’s 
internal resource areas through the State’s Project Manager.  The State 
will communicate the resolution of issues and provide the Architect 
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direction through the State’s Project Manager. 

D. Level of Effort. 
For each work authorization, the Architect shall base the level of effort at 
each phase on the prior work developed in earlier phases without 
unnecessary repetition or re-study.  As directed by the State, the Architect 
shall provide written justification regarding any additional level of effort of 
earlier completed work is warranted in the current work authorization, or if 
additional detail will be better addressed at a later stage in the project 
development.    

E. Quality Assurance (QA) and Quality Control (QC) 
The Architect shall provide QA/QC review at all levels.  For each 
deliverable, the Architect shall prepare written evidence of its internal 
review of that deliverable.   The State’s Project Manager may require the 
Architect to submit the Architect’s written evidence of internal review or 
comments developed. If the State requests internal reviews in advance of 
a deliverable, the State may reject the deliverable should the Architect fail 
to provide evidence of quality control satisfactory to the State.  The 
Architect shall clearly label each document submitted for quality 
assurance as an internal review document.  
The Architect shall perform QA and QC on all survey procedures, field 
surveys, data, and products prior to delivery to the State.  If, at any time 
during the course of reviewing a survey submittal it becomes apparent to 
the State that the submittal contains errors, omissions, or inconsistencies, 
the State may cease its review and immediately return the submittal to the 
Architect for correction and resubmittal to the State for review. 

F. Organization of Design Project Folder and Files (Electronic Project 
Files) 
The Architect shall organize all electronic project files in accordance with 
the State’s File Management System (FMS) format. If the State 
approves, the Architect may maintain the project files using the State’s 
Project Management Software System. 

G. Work Process Description 

The Architect shall use phase-based laser scanners that are capable of 
color scanning for all scanning work on this project. Final hardware 
selection and procedures will be determined in Phase 1-Pilot. The scope 
of work is based on having continuous access to the areas for 
unobstructed scanning. Areas that will not be visible and will not be 
captured for line of sight observation and digital documentation are 
excluded. Examples of excluded content are elevator shafts, 
mechanical, 

DocuSign Envelope ID: 5E24046C-A87B-4D4C-8F70-656F5663C412DocuSign Envelope ID: 40FB0E08-3A18-4FB0-B35A-11900FF4AA95



WAs Used PeopleSoft Contract No. 8968 
 Contract No. 38-8SDP8001 

 

Architectural PSwWA Page 4 of 10 Attachment C 

plumbing, electrical, and fire protection systems and any items not readily 
visible from walking through the facility. 

III. PROGRAM PHASES 

Phase I - PILOT 

The Architect shall work with the State to develop architectural site and facility 
as-built surveys that dimensionally document the relationships between the 
various architectural building elements and functions.  

The Architect shall work with the State to select a District Headquarters, an Area 
Engineer and Maintenance Facility, and a Maintenance Facility within the Austin 
District for the Architect for the Pilot Phase.  These facilities will be identified in 
the Work Authorization for the Pilot Phase.  The Architect shall prepare and 
submit to the State a schedule with milestones and deliverables for the Pilot 
Phase of the project for approval by the State’s Project Manager.  During review 
submissions, the Architect shall adjust the process and the outputs to more 
closely respond to the State’s expectations and needs.  Upon completion by 
Architect and acceptance of all Pilot Phase deliverables by the State, these 
products will be used to define the requirements for all data acquisition, 
modeling, and delivery throughout Phase II. 

Site Analysis 
The Architect shall conduct a documentation of the site to the specific scope of 
work for each facility at each specific site.   Areas of investigation will include 
facility location and orientation, topography (2’ vertical increment) within 20’ of 
the exterior face of the structure, visible site utilities, access, and circulation. 

Existing Condition Documentation and Functional Requirements 
The Architect shall document all visible physical features for each facility 
identified in the Work Authorization (Phase 1) for each of the following basic 
elements and systems: 
1. Architectural Site Plan 

2. Architectural Building Floor Plans and exterior elevations.  These will not 
include furniture, cubicles or similar fixtures and equipment. 

3. Mechanical and Electrical Room Layouts and interior elevations identifying 
all visible equipment 

4. Roof Plans identifying slopes, materials, and locations of penetrations and 
equipment (On accessible roofs with slopes that are less than ¼” per foot) 

5. Reflected ceiling plans identifying visible ceiling-mounted lighting, 
ventilation registers, sprinkler heads, and fire alarm devices 
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6. Floor Plans will identify and define interior spaces including the locations
and types of visible wall mounted equipment and devices such as fire
alarm horns and strobes, electrical and telecom panels, fire extinguisher
cabinets, plumbing fixtures, and built-in cabinetry. Elevator shafts and
enclosed MEP shafts or chases will not be scanned but will be generically
documented and identified in the Building Information Models (BIM)
model.

7. Interior Elevations of restrooms “wet wall” and fixed millwork such as
breakrooms, meeting rooms and main building lobby.

The Architect shall prepare and submit to the State for approval at 30% 
(Mobilization/Set-up), 60%(Scanning/Data Collection), 90%(BIM Modeling), and 
100%(Training/Close-Out) a Program Report for each facility or site consisting of 
an architectural site survey or an Autodesk Revit BIM model for each facility, plus 
all digital laser scan files used to develop the BIM models. The final document 
must be submitted in electronic format utilizing native data formats for either 
FARO Focus or Autodesk Revit. The final format must be compatible with the 
State’s systems.  The Architect shall enter submitted models into the State’s 
Accruent (VFA) database, keyed to the existing data records associated with the 
State’s facility ID they represent. 

Phase II – STATEWIDE DATA ACQUISITION AND MODELING 

The Architect shall provide digital laser scanning data acquisition of a level of 
detail  to produce architectural site and facility 3D based BIM on a District by 
District schedule for the remaining of 25 State Districts. The Architect shall work 
with the State to develop a schedule to complete all the aspects of service 
required under this contract within 24 months of issuance of the Phase II Work 
Authorization. The detailed scope and deliverables for Phase II will be based on 
the work process and deliverables approved at the end of the Phase I Pilot 
Phase and will be specified in one or more Phase II Work Authorizations. 

The Architect shall prepare and submit to the State for approval at 
30%(Mobilization/Set-Up), 60%(Scanning/Data Collection), 90%(BIM Modeling), 
and 100%(Training/Close-out) a Program Report for each facility or site 
consisting of an architectural site survey or an Autodesk Revit BIM model for 
each facility, plus all digital laser scan files used to develop the models. The final 
document must be submitted in electronic format utilizing native data formats for 
either Faro Focus or Autodesk Revit. The final format must be compatible with 
the State’s systems.  The Architect shall enter submitted models into the State’s 
Accruent (VFA) database, keyed to the existing data records associated with the 
State’s facility ID they represent. 
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IV. OTHER DELIVERABLES APPLICABLE TO BOTH PHASES 

A. Training and Support Services to be Provided During Phases I and II  

The Architect shall provide a total of 120 hours of database training to be 
divided between and conducted in Austin, Houston, Dallas, and Lubbock.  
Training shall be completed after Phase I of the project.  During Phase II 
the training should be completed according to the work schedule. This 
training must include instruction on VFA database management, data 
entry, and search and modification procedures.  The Architect shall 
continue to provide phone support on an hourly basis as requested by the 
State during Phase I and II and for 180 days after completion of Phase II 
services.  These items of work will be included in Work Authorizations for 
Phases I and II, as applicable. 

Architectural Digital Laser Scanning Survey Services:  

The following conditions apply to the delivery of the digital laser scanning 
services to be delivered by the Architect:  

1. The Architect shall provide professional scan teams who are 
certified by the US Institute of Building Documentation’s (USIBD) 
Level Of Accuracy (LOA) Certification 2.0 (reference usibd.org or 
cd-bim.com/loa). 

2. The Architect shall make every reasonable effort to minimize any 
disruptions during this process; however, this scope of work will be 
performed during normal working hours and the associated fees for 
the work will reflect the Architect scanning around the State’s 
workers who are performing their tasks in the same area.  

3. Scope includes laser scanning of the space to accurately capture 
the geometry defined in the scope. The scanning will be completed 
to a USIBD Level Of Accuracy Version 2.0 of 20 (LOA20) as 
defined in the project scope. The Architect will provide more 
detailed tolerance tables based on project scope geometry and 
scanner ranges upon request by the State. The following is the 
USIBD LOA 2.0 table for reference.  
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4. Scan locations will be selected for efficient targeting and
reasonable scan times. There will be areas in each scan that are
obstructed due to items including but not limited to floor equipment,
storage shelves, product, and workers on the floor. Scanning will
only document readily visible existing structure and utilities. It
excludes the following items which will not be documented:
structural base plates encased in concrete, structure which is
obstructed by floor equipment from the angle of the scanner
location and any other areas that are blocked by non-structural
elements.

5. Scope includes the registration of laser scan field data for the
above-mentioned space. This includes registering the point clouds
and converting them into an Autodesk Navisworks 2019 NWD file
for reference with other coordination models.

6. Performance of digital scanning must be at a level that supports
and aids the Architect in the production of Autodesk Revit BIM
models

7. Scans shall be registered and delivered to the State with Autodesk
Recap 2019 and Navisworks Manage 2019.

8. For small or confined spaces there will be some limitation to
scanner setup, due to the limitations of the scanner tripod. For
instance, the spread of the tripod legs necessitates a minimum
distance from walls to the scan head, as well as only being able to
scan on level surfaces (e.g. no scanning on stairs).

9. Use of colorized laser scan clouds will be at the discretion of the
Architect. If colorized scan clouds are utilized they are for the
internal work product of the Architect and not intended for any other
purpose. For Phase II any Historic Architecture As-Built Survey(s)
color scanning should be evaluated for use on a case by case
basis.

B. BIM Modeling Services 

The BIM modeling services for this scope shall be as follows: 

1. The modeling areas of this scope will be the Architectural elements
as defined by the digital laser scan data. The BIM model will be
produced in Revit 2019 developed using the State’s BIM standards.
All modeling will be with standard or generic Revit object families
and components unless otherwise required by the State in Phase I
work authorizations.  All custom or State specific BIM standards or
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Revit families are to be defined as part of Phase I.  After 
commencement of Phase II BIM modeling revisions to the BIM 
Standards or custom Revit families will be subject to additional 
services.  

2. Revit systems will be approximate generic BIM elements at LOD
200 as defined by the BIM Forum LOD Specification 2019 Edition.
Only the scanned face of elements facing the spaces in the scope
will be aligned with model elements. Building element thickness will
be approximate as they are not known from the laser scanning.
Excluded modeled elements are any items that are not structural
such as fire protection, mechanical, electrical, and plumbing and
isolated interior partitions.

3. The BIM model will be created to scale and deliverables will include
the following typical sheets:

i. TxDOT standard template cover sheet.

ii. Architectural Site Plan-Including major site elements with
overall dimensional control.

iii. Architectural Floor Plan(s)-Including interior generic room
names (office, work area, lobby, restroom, storage, etc.),
overall dimensions and wall mounted items.

iv. Reflected Ceiling Plan(s)-Including room names and ceiling
mounted items.

v. Exterior Building Elevations- To define major building
elements and generic façade type.

vi. Building Section- To define overall building and floor heights.
Interstitial or above the finish ceilings will not be defined.

vii. Interior Elevations of rooms containing fixed millwork such
as restroom(s), breakroom(s), conference room(s) and
locker room(s).

4. During Phase I the Architect shall provide consultation services for
the development of the TxDOT Building Information Modelling
(BIM) Standards.  Services include review of and comment on the
existing BIM Standards document, existing TxDOT BIM template
and Revit Families.  The Architect shall provide recommendations
on BIM practices and procedures for inclusion in the BIM Standards
document.  Drafting of the official TxDOT BIM Standards document
is not included in the scope of this project and is not part of the
required deliverables.
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C. Civil Land Surveying Services 
The Architect's civil land surveyor, hereinafter referred to as the Surveyor, 
shall perform limited civil land surveying services, to assist in providing 
location and dimension control of existing facility architectural elements as 
further defined and relevant to any work authorization.  Land development 
survey and platting services are not included in the project.   

Specific Surveying services include: 
1. As part of the Architectural as-built survey scope of work, a

Topographic survey of the proposed site limited to (2’ vertical
increment) within 20’ of the exterior face of the structure.

2. Surveying of the architectural site improvements for verification of
placement on the site, and building placement.  Final requirements
for any as-built survey must be specifically described in the relevant
work authorization.

Requirements applicable to Surveying services are as follows: 

1. Any civil land surveys must meet or exceed the standards set in
the Professional Land Surveying Practices Act, the General Rules 
of Procedures and Practices promulgated by the Texas Board of 
Professional Land Surveying (TBPLS), and the Texas Department 
of Transportation (TxDOT) TxDOT Survey Manual, latest edition, 
and must be accomplished in an organized and professional 
manner, subject to the approval of the State. 

2. If civil land surveys are required. the Surveyor shall use the North
American Datum of 1983 (NAD83), Texas Coordinate System of
1983 (State Plane Coordinates), applicable to the zone or zones in
which the work is performed, with values in U.S. Survey Feet, as
the basis for all horizontal coordinates derived, unless otherwise
directed by the State. The Surveyor shall use the datum adjustment
currently in use by the State unless otherwise specified by the
State.

3. Project or surface coordinates must be calculated by applying a
Combined Adjustment Factor (CAF) to State Plane Coordinate
values. The State may direct the Surveyor to use a specific CAF for
a project to:

a. match existing or ongoing projects,

b. conform to a countywide surface adjustment factor, or

c. be calculated specifically for the project area.
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4. All GPS Global Positioning Systems work, whether primary control 
surveys or other surveys, must meet or exceed the TxDOT Survey 
Manual, latest edition, to the order of accuracy specified in the 
categories listed below or in a work authorization. If the order of 
accuracy is not specified in this contract or in a work authorization, 
the work must meet or exceed the order of accuracy specified in 
the TxDOT Survey Manual. 

5. All conventional horizontal and vertical control surveys must meet 
or exceed the TxDOT Survey Manual, latest edition, and the Texas 
Society of Professional Surveyors (TSPS) Manual of Practice for 
Land Surveying in the State of Texas, latest edition, to the order of 
accuracy specified in a work authorization. If the order of accuracy 
is not specified in this contract or in a work authorization, the work 
shall meet or exceed the order of accuracy specified in the manuals 
listed in this paragraph. 

6. In order to ensure accuracy and accountability of the services  
provided under  this contract, the State may require the Surveyor to 
certify work  performed  under this contract as true and correct 
according to the TxDOT Survey Manual, latest edition, or the TSPS 
Manual of  Practice for  Land Surveying  in the State  of Texas, as 
may be  applicable. 

7. The Surveyor shall provide all personnel, equipment, and materials 
necessary for the performance of the activities required by this 
contract or by any work authorization. 
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ATTACHMENT D 
D-1 

WORK AUTHORIZATION NO.  ____  
PROJECT SPECIFIC CONTRACT FOR ARCHITECTURAL SERVICES 

 
THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 of Architectural 
Contract No. _________________ (the Contract) entered into by and between the State of Texas, acting by and 
through the Texas Department of Transportation (the State), and   ______________________________ (the 
Architect). 
 
PART I.   The Architect will perform architectural services generally described as ___________________ 
__________________________ in accordance with the project description attached hereto and made a part of 
this Work Authorization.  The responsibilities of the State and the Architect as well as the work schedule are 
further detailed in exhibits A, B and C which are attached hereto and made a part of the Work Authorization.  
 
PART II.   The maximum amount payable under this Work Authorization is $_________________ and the 
method of payment is ________________ as set forth in Attachment E of the Contract.  This amount is based 
upon fees set forth in Attachment E, Fee Schedule, of the Contract and the Architect’s estimated Work 
Authorization costs included in Exhibit D, Fee Schedule, which is attached and made a part of this Work 
Authorization. 
 
PART III.   Payment to the Architect for the services established under this Work Authorization shall be made in 
accordance with Articles 3 thru 5 of the contract, and Attachment A, Article 1. 
 
PART IV.   This Work Authorization shall become effective on the date of final acceptance of the parties hereto 
and shall terminate on ___________, unless extended by a supplemental Work Authorization as provided in 
Attachment A, Article 1.  
 
PART V.   This Work Authorization does not waive the parties' responsibilities and obligations provided under the 
Contract. 
 

Each party is signing this work authorization on the date stated under that party’s signature. 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
LIST OF EXHIBITS 
   Exhibit A  Services to be provided by the State 
   Exhibit B  Services to be provided by the Architect 
   Exhibit C  Work Schedule 
   Exhibit D  Fee Schedule/Budget 
   Attachment H-2 DBE/HUB subprovider Form 

 

 
THE ENGINEER 

 

(Signature) 
 

 

(Printed Name) 
 

 
(Title) 

 

 
(Date) 

 
THE STATE OF TEXAS 

 
 

(Signature) 
 

 
(Printed Name) 

 

 
(Title) 

 

 
(Date) 
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ATTACHMENT D 
D-2 

SUPPLEMENTAL WORK AUTHORIZATION  NO. ____ 
 TO WORK AUTHORIZATION NO.  ____ 

PROJECT SPECIFIC CONTRACT FOR  ARCHITECTURAL SERVICES 

THIS SUPPLEMENTAL WORK AUTHORIZATION is made pursuant to the terms and conditions of 
Article 5 Contract No. __________________ hereinafter identified as the “Contract,” entered into by and 
between the State of Texas, acting by and through the Texas Department of Transportation (the State), 
and _______________________________ (the Architect). 

The following terms and conditions of Work Authorization No. ____ are hereby amended as follows: 

This Supplemental Work Authorization shall become effective on the date of final execution of the parties 
hereto.  All other terms and conditions of Work Authorization No. ____ not hereby amended are to 
remain in full force and effect.  

Each party is signing this Supplemental Work Authorization on the date stated after that 
party’s signature. 

THE ARCHITECT: 

Signature  Date 

Typed/Printed Name and Title 

THE STATE OF TEXAS 

Signature  Date 

Typed/Printed Name and Title 
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ATTACHMENT E 
FEE SCHEDULE 

(Final Cost Proposal) 
 

This attachment provides the basis of payment and fee schedule.  The basis of payment for 
this contract is indicated by an “X” in the applicable box. The basis shall be supported by 
the Final Cost Proposal (FCP) shown below. If more than one basis of payment is used, each 
one must be supported by a separate FCP.   
 

“X” Basis  

 
___ 

 
Lump Sum  

The lump sum shall be equal to the maximum amount payable. The lump 
sum includes all direct and indirect costs and profit.  The Architect shall be 
paid pro rata based on the percentage of work completed.  For payment the 
Architect is not required to provide evidence of actual hours worked, travel, 
overhead rates or other evidence of cost, but must submit billing information 
in a form acceptable to the State as required by Article 4 A & B including 
classifying work, partial or completed, according to the Table of Deliverables. 

 
_X_ 

 
Unit Cost 

The unit cost(s) for each type of unit and number of units are shown in the 
FCP. The unit cost includes all direct and indirect costs and profit.  The 
Architect shall be paid based on the type and number of units fully completed 
and the respective unit cost.  For payment, the Architect is not required to 
provide evidence of actual hours worked, travel, overhead rates or any other 
cost data. The FCP may include special items, such as equipment which are 
not included in the unit costs.  Documentation of these special costs may be 
required.  The maximum amount payable equals the total of all units times 
their respective unit cost plus any special direct items shown. 

 
 
_X_ 

 
Specified 
Rate Basis 

The specified rates for each type of labor are shown in the FCP below. The 
FCP may include special items, such as equipment which are not included in 
the specified rates.  Payment shall be based on the actual hours worked 
multiplied by the specified rate for each type of labor plus other agreed to 
special direct cost items. The specified rate includes direct labor and indirect 
cost and profit.  The State may request documentation of reimbursable direct 
costs including hours worked. Documentation of special item costs may be 
required.  The specified rate is not subject to audit. 

 
 
___ 

 
Cost Plus 
Fixed Fee 

Payment shall be based on direct and indirect costs incurred plus a pro rata 
share of the fixed fee based on the ratio of labor and overhead cost incurred 
to total estimated labor and overhead cost in the FCP or the percentage of 
work completed. The invoice must itemize labor rates, hours worked, other 
direct costs and indirect costs.  The Architect may be required to provide 
documentation of hours worked and any eligible direct costs claimed.  The 
provisional overhead rate charged is subject to audit and adjustment to actual 
rates incurred. The FCP below shows the hourly rates for labor, other direct 
expenses including but not limited to travel and allowable materials, 
provisional overhead rate and the fixed fee. 

__A. Actual Cost Plus Fixed Fee – Actual wages are paid (no 
minimum, no maximum.) 

__B. Range of Cost Plus Fixed Fee – Actual wages must be within 
the allowable range shown on the Final Cost Proposal. 
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ATTACHMENT E – FEE SCHEDULE 

Final Cost Proposal (FCP) Supporting Basis of Payment 

The MAXIMUM AMOUNT PAYABLE is $14,000,000.00. 

The maximum amount payable is based on the following data and calculations: 
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PRIME PROVIDER NAME: Huitt-Zollars, Inc.

LABOR/STAFF CLASSIFICATION YEARS OF            
EXPERIENCE

HOURLY 
BASE RATE

HOURLY 
CONTRACT RATE

Project Manager 20+ $73.00 $234.63

Senior Architect 15+ $59.00 $189.63

Senior Structural Engineer 15+ $67.00 $215.34

Structural Engineer 5 to 10 $55.00 $176.77

Senior Electrical Engineer 15+ $59.00 $189.63

Electrical Engineer 5 to 10 $55.00 $176.77

Senior Civil Engineer 15+ $67.00 $215.34

Civil Engineer 5 to 10 $52.00 $167.13

Senior Mechanical Engineer 15+ $64.00 $205.70

Mechanical Engineer 5 to 10 $48.00 $154.28

Plumbing Engineer 5 to 10 $45.00 $144.63

Senior Landscape Architect 15+ $56.00 $179.99

Landscape Architect 5 to 15 $36.00 $115.71

Architect I/II 5 to 15 $33.00 $106.06

Engineer-In-Training 1 to 5 $33.00 $106.06

Senior CADD Operator 15+ $35.00 $112.49

CADD Operator 5 to 15 $30.00 $96.42

Architecture Intern 1 to 5 $29.00 $93.21

Survey Manager 15+ $58.00 $186.42

Quality Assurance Manager 15+ $64.00 $205.70

Project Survey or RPLS Task Leader 5 to 10 $50.00 $160.70

Senior Survey Technician 5 to 10 $35.00 $112.49

Survey Technician 5 to 10 $30.00 $96.42

Admin/Clerical $23.00 $73.92

INDIRECT COST RATE: 192.19%

PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.

All rates are negotiated rates and are not subject to change or adjustment.

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

DIRECT LABOR

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit.  

Note:  Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization.
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SUBPROVIDER NAME: Ikerd Consulting LLC

LABOR/STAFF CLASSIFICATION YEARS OF            
EXPERIENCE

HOURLY 
BASE RATE

HOURLY 
CONTRACT RATE

Support Manager 20+ $66.00 $159.72
Senior Architect 15+ $57.00 $137.94
Senior Structural Engineer 15+ $67.00 $162.14
Structural Engineer 5 to 10 $57.00 $137.94
Senior Electrical Engineer 15+ $56.00 $135.52
Electrical Engineer 5 to 10 $55.00 $133.10
Senior Civil Engineer 15+ $56.00 $135.52
Civil Engineer 5 to 10 $50.00 $121.00
Senior Mechanical Engineer 15+ $64.00 $154.88
Mechanical Engineer 5 to 10 $48.00 $116.16
Plumbing Engineer 5 to 10 $45.00 $108.90
Senior Landscape Architect 15+ $55.00 $133.10
Landscape Architect 5 to 15 $36.00 $87.12
Architect I/II 5 to 15 $33.00 $79.86
Engineer-In-Training 1 to 5 $38.00 $91.96
Senior CADD Operator 15+ $35.00 $84.70
CADD Operator 5 to 15 $31.00 $75.02
Laser Scanning Engineer 3 (USIBD LOA Certified) 10+ $48.00 $116.16
Laser Scan Technician (USIBD LOA Certified) 1+ $37.00 $89.54
Laser BIM Technician 3 (CD-BIM Certified) 10+ $36.00 $87.12
Laser BIM Technician 2 (CD-BIM Certified) 1+ $33.00 $79.86
Admin/Clerical $27.00 $65.34
INDIRECT COST RATE: 120.00%
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.

All rates are negotiated rates and are not subject to change or adjustment.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit.  

Note:  Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization.

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

DIRECT LABOR
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RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS

SERVICES TO BE PROVIDED TEST CODE UNIT COST

1 - Person Survey Crew (GPS and Robotic Total Stations included in 
indirect cost rate. Mileage not included.) N/A hour $105.00

2 - Person Survey Crew (GPS and Robotic Total Stations included in 
indirect cost rate. Mileage not included.) N/A hour $150.00

3 - Person Survey Crew (GPS and Robotic Total Stations included in 
indirect cost rate. Mileage not included.) N/A hour $173.00

4 - Person Survey Crew (GPS and Robotic Total Stations included in 
indirect cost rate. Mileage not included.) N/A hour $200.00

Mobilization for LiDAR Mobile Mapping System (Includes travel to the 
project) N/A project $700.00

Mobilization for LiDAR Mobile Mapping System (Includes travel to the 
project) N/A mile $10.00

Volumetric Shrinkage ASTM D427 each $90.00

Standard Proctor Test ASTM D698 each $200.00

Modified Proctor Test ASTM D1557 each $230.00

Standard Penetration Test (SPT) ASTM D1586 LF $28.00

California Bearing Ratio (Single Sample without MD Curve) ASTM D1883 test $185.00

Unconfined Compressive Strength (Soil) ASTM D2166 each $65.00

Hydraulic Conductivity Permeability ASTM D2434 each $300.00

One Dimensional Consolidation Properties of Soil ASTM D2435 each $380.00

Unconfined Compressive Strength (Rock) ASTM D2938 each $75.00

Direct Shear Test of Soils Under Consolidated Drained Conditions ASTM D3080 set of 3 $800.00

Splitting Tensile of Intact Rock Core ASTM D3967 each $150.00

Water Stand Pipes ASTM D4043 LF $150.00

Calcium Carbonate Content of Soils ASTM D4373 each $80.00

Hydraulic Conductivity Permeability ASTM D4511 each $300.00

One Dimensional Swell, Methods A & B ASTM D4546 each $200.00

One Dimensional Swell, Method C ASTM D4546 each $175.00

Note:  Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is not eligible for 
payment under that work authorization.

ATTACHMENT E- FEE SCHEDULE

UNIT COST PAYMENT BASIS

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis:  If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if applicable, in 
which the work was done.  
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RATES SHOWN APPLY TO PRIME PROVIDER AND ALL SUBPROVIDERS

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST

Lodging/Hotel (Taxes/fees not included) Day/Person Current State Rate

Lodging/Hotel - Taxes and Fees Day/Person $50.00

Meals (Excluding alcohol & tips)  (Overnight stay required) Day/Person Current State Rate

Mileage Mile Current State Rate

Rental Car (Includes taxes and fees; Insurance costs will not be reimbursed) Day $80.00

SUV or ATV Rental  (Includes taxes and fees; Insurance costs will not 
be reimbursed) Day $100.00

Rental Car Fuel Gallon $3.50

Taxi/Cab fare (or comparable service) Each/Person $30.00

Air Travel (Use with Specific Deliverable Contracts) Rd Trip/Person $300.00

Air Travel - In State - Short Notice (Coach) Rd Trip/Person $550.00

Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/Person $400.00

Air Travel - Out of State - Short Notice (Coach)
 Rd Trip/Person $650.00

Air Travel - Out of State - 2+ Wks Notice (Coach) Rd Trip/Person $500.00

Parking Day $25.00

Toll Charges Each $7.00

Standard Postage Letter $0.50

Certified Letter Return Receipt Each $35.00

Overnight Mail - letter size Each $20.00

Overnight Mail - oversized box Each $40.00

Courier Services Each $30.00

Photocopies B/W (8 1/2" X 11") Each $0.15

Photocopies B/W (11" X 17") Each $0.25

Photocopies Color (8 1/2" X 11") Each $0.75

Photocopies Color (11" X 17") Each $1.30

Digital Ortho Plotting Sheet $1.10

Plots (B/W on Bond) Square Foot $0.70

Plots (Color on Bond) Square Foot $1.20

Plots (Color on Photographic Paper) Square Foot $2.00

Color Graphics on Foam Board Square Foot $4.00

Presentation Boards  30" X 40" Color Mounted Each $40.00

Report Printing Each $35.00

Report Binding and Tabbing Each $5.00

Notebooks Each $25.00

Reproduction of CD/DVD Each $5.00

CDs Each $5.00

ATTACHMENT E- FEE SCHEDULE

OTHER DIRECT EXPENSES

DocuSign Envelope ID: 5E24046C-A87B-4D4C-8F70-656F5663C412DocuSign Envelope ID: 40FB0E08-3A18-4FB0-B35A-11900FF4AA95



Project Specific Arch. Services Contract wWA PeopleSoft Contact No. 8968 
Legacy Contract No. 38-8SDP8001

Architectural PSwWA Page 7 of 16 Attachment E

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL SUBPROVIDERS

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST

ATTACHMENT E- FEE SCHEDULE

OTHER DIRECT EXPENSES

4" X 6" Digital Color Print Picture $1.20

Hazardous Materials Database Search Per Search $350.00

Railroad - Flagger (Service provided by RR) Hour $65.00

Railroad - Insurance in addition to STD Minimum Required  (Minimum  coverage of 
$1 Million required by RR.) Each $2,000.00

Railroad - Permit Each $1,600.00

Traffic Control Services, Arrow Boards and Attenuator trucks - Small Project 
(Includes labor, equipment and fuel) Day $1,500.00

Traffic Control Services, Arrow Boards and Attenuator trucks - Medium Project 
(Includes labor, equipment and fuel) Day $2,000.00

Traffic Control Services, Arrow Boards and Attenuator trucks - Large Project 
(Includes labor, equipment and fuel) Day $2,700.00

Attenuator trucks - (Lane/Shoulder Closure) (Includes labor, equipment 
and fuel) Day $400.00

Attenuator trucks - (No Lane Closure) (Includes labor, equipment and fuel) Day $250.00

Flashing Arrow Board Day $80.00

Portable Message Board Day $200.00

Law Enforcement/Uniform Officer (including vehicle) Hour $50.00

Boat with Motor Day $200.00

Fathometer Day $90.00

Backhoe Rental Day $900.00

GPS Receiver (rates applied to actual time GPS units are in use) Hour $25.00

Map Records Sheet $4.00

Deed Copies Sheet $2.00

Certified Deed Copies Sheet $2.50

Historical Aerial Images Unit $100.00

Aerial Photographs (1" = 500' scale) Each $90.00
Type II ROW Monument  - Excavated/Drilled, rocks, rocky soil.  2-4  inch depth 
(Includes  crew time, equipment, materials, rentals, & labor.)  Brass Marker 
supplied by TxDOT.

Each $88.00

Type II ROW Monument - Poured 2-3 Feet (Includes One Call, crew time, 
equipment, materials, rentals, labor.)  Brass Marker supplied by TxDOT. Each $275.00

Terrestrial Laser Scanner (rates applied to actual time scanner unit is in use) Hour $110.00
Ground Target (includes paint, panel material, etc.) Each $100.00
Helicopter Equipment LiDAR -Transit Miles (including turn, maneuver miles and 
local airport to project) Per Mile $75.00

Helicopter Equipment LiDAR -Project Flight Miles (On project flight miles) Per Mile $300.00

Fixed Wing Airborne LiDAR- Transit Miles (including turn, maneuver miles and local 
airport to project) Per Mile $45.00

Fixed Wing Airborne LiDAR- Project Flight Miles (On project flight miles) Per Mile $300.00
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RATES SHOWN APPLY TO PRIME PROVIDER AND ALL SUBPROVIDERS

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST

ATTACHMENT E- FEE SCHEDULE

OTHER DIRECT EXPENSES

Aerial Photography- Transit miles (including turn, maneuver miles and local 
airport to project) Per Mile $75.00

Aerial Photography- Project Flight Miles (On project flight miles) Per Mile $300.00

Aerial Photography- Airborne GPS/IMU Data collection/Processing Per Project $550.00

Photo Lab Service- Digital image processing Per Frame $32.00

6" Laser Scanning Spheres - if damaged by Client Per Item $95.00

8" Laser Scanning Spheres - if damaged by Client Per Item $115.00

10" Laser Scanning Spheres - if damaged by Client Per Item $145.00

Laminated Targets (per target) Per Item $8.00

Target Attachment Adhesive (per role) Per Item $16.00

Survey Markers, 6 pack Per Item $10.00

Polypropylene Non-Skid Blue Shoe Covers (Interior Scanning) Per Item $7.00

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $150 per unit will be reimbursed
at cost if approved and documented in advance by the State's Project Manager. Miscellaneous other direct expenses greater than $150 per unit
will not be reimbursed unless a supplemental agreement to the contract and work authorization (if WAs are used) has been executed in advance,
authorizing the miscellaneous other direct expenses. No more than $5,000 in miscellaneous other direct expenses may be approved by the
State's Project Manager over the life of this contract including prime provider and subproviders.  For Lump Sum - This statement does not apply.

Profit not allowed on Other Direct Expenses. 

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Fixed cost items to be billed at the fixed cost rate. Documentation, such as a usage
log, must be maintained for audit purposes, and may be required to be submitted as a basis for reimbursement. For items with a maximum cost,
actual cost to be billed not to exceed the maximum shown. Expenses shown at a Current State Rate are billed at the rates that are in effect at the
time that the expense is incurred. Itemized receipts must be maintained for audit purposes, and may be required to be submitted as a basis for
reimbursement. For Lump Sum - Documentation is not required. Invoicing is paid according to the Table of Deliverables, and it includes labor,
unit costs and other direct expenses.
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HUB Goal =23.7%

FEE %
Non-HUB

% 
HUB

$292,310.90 44.13%
$370,052.54 55.87%
$662,363.44

Work Element FC 150 FC 150
Phase 1 - Pilot Huitt-Zollars, Inc. Ikerd Consulting, LLC By Phase Sub-Total

150.1 Pre-Mobilization / Initial Site Planning Phase $73,939.06 $59,519.90 $133,458.96
150.2 Mobilization / Set-Up Phase $18,114.36 $22,600.38 $40,714.74
150.3  Exterior Survey / Scanning Phase (Data Collection) $21,932.48 $82,897.10 $104,829.58
150.4 Interior Architectural Survey / Scanning  Phase (Data Collection) $10,169.48 $35,240.04 $45,409.52
150.5 Architectural Survey / Data Registration Phase (Data Processing) $10,542.32 $59,188.36 $69,730.68
150.6 Architectural BIM Modeling Phase $105,089.04 $19,347.90 $124,436.94
150.7 Training Phase $16,545.84 $8,075.54 $24,621.38
150.8 Close Out / Project Completion $13,113.32 $8,218.32 $21,331.64

Labor Effort Subtotal $269,445.90 $295,087.54 $564,533.44
Other Direct Expenses $22,865.00 $74,965.00 $97,830.00

Totals $292,310.90 $370,052.54 $662,363.44

COMPANY

TOTAL

Prime Provider:  Huitt-Zollars, Inc. 
Subprovider:  Ikerd Consulting, LLC
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$234.63 $106.06 $93.21 $205.70 $160.70 $112.49 $96.42 $73.92

Project 
Manager Architect I/II Architect Intern

Quality 
Assurance 
Manager

Project Survey 
or RPLS Task 

Leader

Senior Survey 
Tech Survey Tech Admin / 

Clerical

SPM Arch AI QAM RPLS T3 T2 A
150 Architectural Field Surveying and BIM Modeling  (FC 150)

150.1 Pre-Mobilization / Initial Site Planning Phase 473 164 201 20 4 52 12 12 8 $73,939.06
150.1.1 Initial site logistics meeting with TxDOT project management team 24 16 4 0 0 4 0 0 0 $4,821.12
150.1.2 Collect and review existing as-built / record documents with Survey Team 48 16 16 0 0 16 0 0 0 $8,022.24
150.1.3 Formulate strategic plans to site visits, assign, and  schedule staff assignments  189 80 105 0 0 4 0 0 0 $30,549.50
150.1.4 Primary logistics meeting with TxDOT facility staff  and survey team members 64 24 16 0 0 8 4 4 8 $10,040.68
150.1.5 Site Dimensional Control Planning and equipment preparation 64 16 16 0 0 16 8 8 0 $9,693.52
150.1.6 TxDOT BIM Standards Development and Consultation 68 8 40 20 0 0 0 0 0 $7,983.64
150.1.6 Conduct QC and QA reviews 16 4 4 0 4 4 0 0 0 $2,828.36

150.2 30 Mobilization / Set-Up Phase 116 30 0 0 4 30 26 26 0 $18,114.36
150.2.1 Meet on site with local TxDOT facility contact person confirm scope 12 8 0 0 0 4 0 0 0 $2,519.84
150.2.2 On site target set-up 14 2 0 0 0 4 4 4 0 $1,947.70
150.2.3 Establish Site Dimensional Control 14 2 0 0 0 4 4 4 0 $1,947.70
150.2.4 Local work station area set-up and demobilization 8 2 0 0 0 2 2 2 0 $1,208.48
150.2.5 Travel to and from site from local office 48 12 0 0 0 12 12 12 0 $7,250.88
150.2.6 Conduct QC and QA reviews 20 4 0 0 4 4 4 4 0 $3,239.76

150.3  Exterior Survey / Scanning Phase (Data Collection) 184 16 0 0 4 4 80 80 0 $21,932.48
150.3.1 Establish exterior control points per building 164 0 0 0 0 4 80 80 0 $17,355.60
150.3.2 Ground level / exterior wall scanning 0 0 0 0 0 0 0 0 0 $0.00
150.3.3 Roof level scanning 0 0 0 0 0 0 0 0 0 $0.00
150.3.4 On site data back-up 0 0 0 0 0 0 0 0 0 $0.00
150.3.5 Document and remove targets 0 0 0 0 0 0 0 0 0 $0.00
150.3.6 Conduct QC and QA reviews 20 16 0 0 4 0 0 0 0 $4,576.88

150.4 50 Interior Architectural Survey / Scanning  Phase (Data Collection) 80 16 0 60 4 0 0 0 0 $10,169.48
150.4.1 Establish interior control points 4 0 0 4 0 0 0 0 0 $372.84
150.4.2 Room scanning 40 0 0 40 0 0 0 0 0 $3,728.40
150.4.3 Above ceiling scanning (optional) 0 0 0 0 0 0 0 0 0 $0.00
150.4.4 On site data back-up 10 0 0 10 0 0 0 0 0 $932.10
150.4.5 Document and remove targets 4 0 0 4 0 0 0 0 0 $372.84
150.4.6 Conduct QC and QA reviews 22 16 0 2 4 0 0 0 0 $4,763.30

150.5 70 Architectural Survey / Data Registration Phase (Data Processing) 84 16 0 64 4 0 0 0 0 $10,542.32
150.5.1 Backup raw data files 4 0 0 4 0 0 0 0 0 $372.84
150.5.2 Process raw data files 8 0 0 8 0 0 0 0 0 $745.68
150.5.3 Register raw data files 16 0 0 16 0 0 0 0 0 $1,491.36
150.5.4 Add dimensional control to point clouds 16 0 0 16 0 0 0 0 0 $1,491.36
150.5.5 Translate point files to E57 files and backup E57 files (optional) 0 0 0 0 0 0 0 0 0 $0.00
150.5.6 Translate point files to RCP files and backup RCP files 16 0 0 16 0 0 0 0 0 $1,491.36
150.5.7 Conduct QC and QA reviews 24 16 0 4 4 0 0 0 0 $4,949.72

Prime Provider:  Huitt-Zollars, Inc. 

SUM
HOURS

 TOTAL 
COST

PHASE 1 - (Pilot) BASIC SERVICES
Task Descriptions
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$234.63 $106.06 $93.21 $205.70 $160.70 $112.49 $96.42 $73.92

Project 
Manager Architect I/II Architect Intern

Quality 
Assurance 
Manager

Project Survey 
or RPLS Task 

Leader

Senior Survey 
Tech Survey Tech Admin / 

Clerical

Prime Provider:  Huitt-Zollars, Inc. 

SUM
HOURS

 TOTAL 
COST

PHASE 1 - (Pilot) BASIC SERVICES
Task Descriptions

150.6 90 Architectural BIM Modeling Phase 1076 26 52 994 4 0 0 0 0 $105,089.04
150.6.1 Drafting as-built BIM model from point cloud (60%) 596 2 24 570 0 0 0 0 0 $56,144.40
150.6.2 Meet with TxDOT to  review 60% milestone BIM model 8 8 0 0 0 0 0 0 $1,877.04
150.6.3 Drafting as-built BIM model (100%) 358 2 16 340 0 0 0 0 0 $33,857.62
150.6.4 Meet with TxDOT to  review 100% milestone BIM model 8 8 0 0 0 0 0 0 $1,877.04
150.6.5 Revise BIM model per TxDOT meeting/comments 90 2 8 80 0 0 0 0 0 $8,774.54
150.6.6 Conduct QC and QA reviews on deliverables 16 4 4 4 4 0 0 0 0 $2,558.40

150.7 95 Training Phase 142 20 56 40 2 0 0 0 24 $16,545.84
150.7.1 Training session planning and preparation 80 8 32 16 0 0 0 0 24 $8,536.40
150.7.2 Meet with TxDOT personnel to train on use of point cloud data 20 4 8 8 0 0 0 0 0 $2,532.68
150.7.3 Meet with TxDOT personnel to train on use of final BIM deliverables 20 4 8 8 0 0 0 0 0 $2,532.68
150.7.4 Meet with TxDOT personnel to train on interfacing with Accruant's VFA software 22 4 8 8 2 0 0 0 0 $2,944.08

150.8 100 Close Out / Project Completion 108 16 20 36 4 8 0 0 24 $13,113.32
150.8.1 Close out document file transfer 76 4 8 32 0 8 0 0 24 $7,829.40
150.8.2 Meet with TxDOT to review final deliverable / lessons learned 16 8 8 0 0 0 0 0 0 $2,725.52
150.8.3 Conduct final QC and QA review 16 4 4 4 4 0 0 0 0 $2,558.40

Subtotal Hours: 304 329 1214 30 94 118 118 56 $269,445.90
Subtotal Labor Cost: $71,327.52 $34,893.74 $113,156.94 $6,171.00 $15,105.80 $13,273.82 $11,377.56 $4,139.52 $269,445.90
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Prime Provider:  Huitt-Zollars, Inc. 

$159.72 $91.96 $84.70 $75.02 $116.16 $89.54 $87.12 $72.60 $65.34

Support Manager Engineer-In-Training Senior CADD 
Operator CADD Operator Laser Scanning 

Engineer 3 (Senior)
Laser Scanning 

Tech 
Laser BIM Tech 

3 (Senior)
Laser BIM Tech 

2 Admin / Clerical

SM EIT C3 C1 L3 L1 T3 T2 A
150 Architectural Field Surveying and BIM Modeling  (FC 150)

150.1 Pre-Mobilization / Initial Site Planning Phase 541 148 44 16 16 160 0 0 60 97 $59,519.90
150.1.1 Initial site logistics meeting with TxDOT project management team 25 8 2 0 0 7 0 0 3 5 $2,819.30

150.1.2 Collect and review existing as-built / record documents with Survey Team 48 16 3 0 0 13 0 0 6 10 $5,430.48

150.1.3 Formulate strategic plans to site visits, assign, and  schedule staff assignments 71 24 4 0 0 20 0 0 9 14 $8,092.48

150.1.4 Primary logistics meeting with TxDOT facility staff  and survey team members 25 8 2 0 0 7 0 0 3 5 $2,819.30

150.1.5 Site Dimensional Control Planning and equipment preparation 258 60 14 0 0 100 0 0 33 51 $28,214.78

150.1.6 TxDOT BIM Standards Development and Consultation 66 16 16 16 16 0 0 0 0 2 $6,713.08
150.1.7 Conduct QC and QA reviews 48 16 3 0 0 13 0 0 6 10 $5,430.48

150.2 30 Mobilization / Set-Up Phase 208 26 53 0 0 76 53 0 0 0 $22,600.38
150.2.1 Meet on site with local TxDOT facility contact person confirm scope 8 2 2 0 0 2 2 0 0 0 $914.76

150.2.2 On site target set-up 27 3 7 0 0 10 7 0 0 0 $2,911.26

150.2.3 Establish Site Dimensional Control 55 7 14 0 0 20 14 0 0 0 $5,982.24

150.2.4 Local work station area set-up and demobilization 11 1 3 0 0 4 3 0 0 0 $1,168.86

150.2.5 Travel to and from site from local office 96 12 24 0 0 36 24 0 0 0 $10,454.40
150.2.6 Conduct QC and QA reviews 11 1 3 0 0 4 3 0 0 0 $1,168.86

150.3  Exterior Survey / Scanning Phase (Data Collection) 761 96 190 0 0 284 191 0 0 0 $82,897.10
150.3.1 Establish exterior control points per building 76 10 19 0 0 28 19 0 0 0 $8,298.18

150.3.2 Ground level / exterior wall scanning 304 38 76 0 0 114 76 0 0 0 $33,105.60

150.3.3 Roof level scanning 227 28 56 0 0 86 57 0 0 0 $24,715.46

150.3.4 On site data back-up 39 5 10 0 0 14 10 0 0 0 $4,239.84

150.3.5 Document and remove targets 39 5 10 0 0 14 10 0 0 0 $4,239.84
150.3.6 Conduct QC and QA reviews 76 10 19 0 0 28 19 0 0 0 $8,298.18

150.4 50 Interior Architectural Survey / Scanning  Phase (Data Collection) 323 41 80 0 0 122 80 0 0 0 $35,240.04
150.4.1 Establish interior control points 32 4 8 0 0 12 8 0 0 0 $3,484.80

150.4.2 Room scanning 227 29 56 0 0 86 56 0 0 0 $24,785.64

150.4.3 Above ceiling scanning (optional) 0 0 0 0 0 0 0 0 0 0

150.4.4 On site data back-up 16 2 4 0 0 6 4 0 0 0 $1,742.40

150.4.5 Document and remove targets 16 2 4 0 0 6 4 0 0 0 $1,742.40
150.4.6 Conduct QC and QA reviews 32 4 8 0 0 12 8 0 0 0 $3,484.80

150.5 70 Architectural Survey / Data Registration Phase (Data Processing) 630 68 102 0 0 50 50 174 186 0 $59,188.36
150.5.1 Backup raw data files 32 2 0 0 0 0 0 16 14 0 $2,729.76

150.5.2 Process raw data files 32 2 0 0 0 0 0 16 14 0 $2,729.76

150.5.3 Register raw data files 311 21 46 0 0 32 32 80 100 0 $28,396.28

150.5.4 Add dimensional control to point clouds 128 20 40 0 0 12 12 24 20 0 $12,884.08

150.5.5 Translate point files to E57 files and backup E57 files (optional) 0 0 0 0 0 0 0 0 0 0

150.5.6 Translate point files to RCP files and backup RCP files 63 7 0 0 0 0 0 28 28 0 $5,590.20
150.5.7 Conduct QC and QA reviews 64 16 16 0 0 6 6 10 10 0 $6,858.28

Subprovider:  Ikerd Consulting, LLC

SUM HOURS  TOTAL 
COST 

PHASE 1 (Pilot) -BASIC SERVICES
Task Descriptions
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Prime Provider:  Huitt-Zollars, Inc. 

$159.72 $91.96 $84.70 $75.02 $116.16 $89.54 $87.12 $72.60 $65.34

Support Manager Engineer-In-Training Senior CADD 
Operator CADD Operator Laser Scanning 

Engineer 3 (Senior)
Laser Scanning 

Tech 
Laser BIM Tech 

3 (Senior)
Laser BIM Tech 

2 Admin / Clerical

Subprovider:  Ikerd Consulting, LLC

SUM HOURS  TOTAL 
COST 

PHASE 1 (Pilot) -BASIC SERVICES
Task Descriptions

150.6 90 Architectural BIM Modeling Phase 219 16 26 70 91 8 8 0 0 0 $19,347.90
150.6.1 Drafting as-built BIM model from point cloud (60%) 65 3 7 20 29 3 3 0 0 0 $5,609.56

150.6.2 Meet with TxDOT to  review 60% milestone BIM model 12 3 3 3 3 0 0 0 0 0 $1,234.20

150.6.3 Drafting as-built BIM model (100%) 65 3 7 20 29 3 3 0 0 0 $5,609.56

150.6.4 Meet with TxDOT to  review 100% milestone BIM model 12 3 3 3 3 0 0 0 0 0 $1,234.20

150.6.5 Revise BIM model per TxDOT meeting/comments 43 2 4 13 20 2 2 0 0 0 $3,700.18
150.6.7 Conduct QC and QA reviews on deliverables 22 2 2 11 7 0 0 0 0 0 $1,960.20

150.7 95 Training Phase 55 47 1 1 0 0 0 0 0 6 $8,075.54
150.7.1 Training session planning and preparation 11 10 0 0 0 0 0 0 0 1 $1,662.54

150.7.2 Meet with TxDOT personnel to train on use of point cloud data 19 17 0 0 0 0 0 0 0 2 $2,845.92

150.7.3 Meet with TxDOT personnel to train on use of final BIM deliverables 19 17 0 0 0 0 0 0 0 2 $2,845.92
150.7.4 Meet with TxDOT personnel to train on interfacing with Accruant's VFA software 6 3 1 1 0 0 0 0 0 1 $721.16

150.8 100 Close Out / Project Completion 55 49 0 0 0 0 0 0 0 6 $8,218.32
150.8.1 Close out document file transfer 11 10 0 0 0 0 0 0 0 1 $1,662.54

150.8.2 Meet with TxDOT to review final deliverable / lessons learned 38 34 0 0 0 0 0 0 0 4 $5,691.84
150.8.3 Conduct final QC and QA review 6 5 0 0 0 0 0 0 0 1 $863.94

Subtotal Hours: 491 496 87 107 700 382 174 246 109 $295,087.54
Subtotal Labor Cost: $78,422.52 $45,612.16 $7,368.90 $8,027.14 $81,312.00 $34,204.28 $15,158.88 $17,859.60 $7,122.06 $295,087.54
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Prime Provider:  Huitt-Zollars, Inc. 

SERVICES TO BE PROVIDED  UNIT COST  QUANTITY  COST HOURS  PRICE  HOURS  PRICE
Lodging/Hotel (Taxes/fees not included) day/person (Current State Rate) Maximum $175.00 80 $14,000.00 50 $8,750.00
Lodging/Hotel - Taxes and Fees day/person (Current State Rate) Maximum $50.00 80 $4,000.00 50 $2,500.00
Meals (Excluding alcohol & tips)  (Overnight stay required) day/person (Current State Rate) Maximum $60.00 80 $4,800.00 50 $3,000.00
Mileage mile (Current State Rate) Fixed $0.58 1750 $1,015.00 1250 $725.00
Rental Car (Includes taxes and fees; Insurance costs will not be reimbursed) day Max $80.00 0 $0.00 10 $800.00
SUV or ATV Rental  (Includes taxes and fees; Insurance costs will not be reimbursed) day Max $100.00 0 $0.00 0 $0.00
Rental Car Fuel gallon Max $3.50 0 $0.00 50 $175.00
Taxi/Cab fare each/person Max $30.00 0 $0.00 0 $0.00
Air Travel (Use with Specific Deliverable Contracts) Rd Trip/person Max $300.00 0 $0.00 0 $0.00
Air Travel - In State - Short Notice (Coach) Rd Trip/person Max $550.00 0 $0.00 0 $0.00
Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/person Max $400.00 0 $0.00 0 $0.00
Air Travel - Out of State - Short Notice (Coach)
 Rd Trip/person Max $650.00 0 $0.00 0 $0.00
Air Travel - Out of State - 2+ Wks Notice (Coach) Rd Trip/person Max $500.00 0 $0.00 0 $0.00
Parking day Max $25.00 10 $250.00 10 $250.00
Toll Charges each Max $7.00 10 $70.00 10 $70.00
Standard Postage letter Fixed $0.50 0 $0.00 0 $0.00
Certified Letter Return Receipt each Fixed $35.00 0 $0.00 0 $0.00
Overnight Mail - letter size each Max $20.00 3 $60.00 3 $60.00
Overnight Mail - oversized box each Max $40.00 0 $0.00 0 $0.00
Courier Services each Max $30.00 0 $0.00 0 $0.00
Photocopies B/W (8 1/2" X 11") each Fixed $0.15 0 $0.00 500 $75.00
Photocopies B/W (11" X 17") each Fixed $0.25 0 $0.00 500 $125.00
Photocopies Color (8 1/2" X 11") each Fixed $0.75 0 $0.00 500 $375.00
Photocopies Color (11" X 17") each Fixed $1.30 0 $0.00 500 $650.00
Digital Ortho Plotting sheet Fixed $1.10 0 $0.00 0 $0.00
Plots (B/W on Bond) square foot Fixed $0.70 0 $0.00 7500 $5,250.00
Plots (Color on Bond) square foot Fixed $1.20 0 $0.00 0 $0.00
Plots (Color on Photographic Paper) square foot Fixed $2.00 0 $0.00 0 $0.00
Color Graphics on Foam Board square foot Fixed $4.00 0 $0.00 0 $0.00
Presentation Boards  30" X 40" Color Mounted each Max $40.00 0 $0.00 0 $0.00
Report Printing each Max $35.00 0 $0.00 0 $0.00

RATES APPLY TO BOTH PRIME AND SUBPROVIDER Huitt-Zollars, Inc. Ikerd Consulting, LLC
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Prime Provider:  Huitt-Zollars, Inc. 

SERVICES TO BE PROVIDED  UNIT COST  QUANTITY  COST HOURS  PRICE  HOURS  PRICE
RATES APPLY TO BOTH PRIME AND SUBPROVIDER Huitt-Zollars, Inc. Ikerd Consulting, LLC

Report Binding and Tabbing each Fixed $5.00 0 $0.00 0 $0.00
Notebooks each Max $25.00 0 $0.00 0 $0.00
Reproduction of CD/DVD each Max $5.00 0 $0.00 0 $0.00
CDs each Fixed $5.00 0 $0.00 0 $0.00
4" X 6" Digital Color Print picture Fixed $1.20 0 $0.00 0 $0.00
Hazardous Materials Database Search per search Max $350.00 0 $0.00 0 $0.00
Railroad - Flagger (Service provided by RR) Hour Max $65.00 0 $0.00 0 $0.00
Railroad - Insurance in addition to STD Minimum Required  (Minimum  coverage of $1 
Million required by RR.) Each Max $2,000.00 0 $0.00 0 $0.00
Railroad - Permit Each Max $1,600.00 0 $0.00 0 $0.00

Traffic Control Services, Arrow Boards and Attenuator trucks - Small Project (Includes
labor, equipment and fuel) day Max $1,500.00 0 $0.00 0 $0.00

Traffic Control Services, Arrow Boards and Attenuator trucks - Medium Project (Includes 
labor, equipment and fuel) day Max $2,000.00 0 $0.00 0 $0.00

Traffic Control Services, Arrow Boards and Attenuator trucks - Large Project (Includes 
labor, equipment and fuel) day Max $2,700.00 0 $0.00 0 $0.00
Attenuator trucks - (Lane/Shoulder Closure) (Includes labor, equipment and fuel) day Max $400.00 0 $0.00 0 $0.00
Attenuator trucks - (No Lane Closure) (Includes labor, equipment and fuel) day Max $250.00 0 $0.00 0 $0.00
Flashing Arrow Board day Max $80.00 0 $0.00 0 $0.00
Portable Message Board day Max $200.00 0 $0.00 0 $0.00
Law Enforcement/Uniform Officer (including vehicle) hour Max $50.00 0 $0.00 0 $0.00
Boat with Motor day Max $200.00 0 $0.00 0 $0.00
Fathometer day Max $90.00 0 $0.00 0 $0.00
Backhoe Rental day Max $900.00 0 $0.00 0 $0.00
GPS Receiver (rates applied to actual time GPS units are in use) hour Max $25.00 0 $0.00 0 $0.00
Map Records sheet Max $4.00 0 $0.00 0 $0.00
Deed Copies sheet Max $2.00 0 $0.00 0 $0.00
Certified Deed Copies sheet Max $2.50 0 $0.00 0 $0.00
Historical Aerial Images unit Max $100.00 0 $0.00 0 $0.00
Aerial Photographs (1" = 500' scale) each Max $90.00 0 $0.00 0 $0.00
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Prime Provider:  Huitt-Zollars, Inc. 

SERVICES TO BE PROVIDED  UNIT COST  QUANTITY  COST HOURS  PRICE  HOURS  PRICE
RATES APPLY TO BOTH PRIME AND SUBPROVIDER Huitt-Zollars, Inc. Ikerd Consulting, LLC

Type II ROW Monument  - Excavated/Drilled, rocks, rocky soil.  2-4  inch depth 
(Includes  crew time, equipment, materials, rentals, & labor.)  Brass Marker 
supplied by TxDOT. each Max $88.00 0 $0.00 0 $0.00
Type II ROW Monument - Poured 2-3 Feet (Includes One Call, crew time, 
equipment, materials, rentals, labor.)  Brass Marker supplied by TxDOT. each Max $275.00 0 $0.00 0 $0.00
Terrestrial Laser Scanner (rates applied to actual time scanner unit is in use) Hour Max $110.00 450.00           $49,500.00 - $0.00
Ground Target (includes paint, panel material, etc.) Each Max $100.00 0 $0.00 0 $0.00
Helicopter Equipment LiDAR -Transit Miles (including turn, maneuver miles and local 
airport to project) per mile Max $75.00 0 $0.00 0 $0.00
Helicopter Equipment LiDAR -Project Flight Miles (On project flight miles) per mile Max $300.00 0 $0.00 0 $0.00
Fixed Wing Airborne LiDAR- Transit Miles (including turn, maneuver miles and local  
airport to project) per mile Fixed $45.00 0 $0.00 0 $0.00
Fixed Wing Airborne LiDAR- Project Flight Miles (On project flight miles) per mile Fixed $300.00 0 $0.00 0 $0.00
Aerial Photography- Transit miles (including turn, maneuver miles and local 
airport to project) per mile Fixed $75.00 0 $0.00 0 $0.00
Aerial Photography- Project Flight Miles (On project flight miles) per mile Fixed $300.00 0 $0.00 0 $0.00
Aerial Photography- Airborne GPS/IMU Data collection/Processing per project Fixed $550.00 0 $0.00 0 $0.00
Photo Lab Service- Digital image processing Per Frame Fixed $32.00 0 $0.00 0 $0.00
6" Laser Scanning Spheres - if damaged by Client per item Max $95.00 2 $190.00 0 $0.00
8" Laser Scanning Spheres - if damaged by Client per item Max $115.00 2 $230.00 0 $0.00
10" Laser Scanning Spheres - if damaged by Client per item Max $145.00 2 $290.00 0 $0.00
Laminated Targets (per target) per item Max $8.00 10 $80.00 0 $0.00
Target Attachment Adhesive (per role) per item Max $16.00 30 $480.00 0 $0.00
Survey Markers, 6 pack per item Max $10.00 0 $0.00 6 $60.00
Polypropylene Non-Skid Blue Shoe Covers (Interior Scanning) per item Max $7.00 0 $0.00 0 $0.00

2269 $74,965.00 10839 $22,865.00Subtotal Other Direct Expense:
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Apr May Jun Jul Aug Sept
Work Weeks
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27

Initial site logistics meeting with TxDOT project management team        
Collect and review existing as-built / record documents with Survey Team   
Formulate strategic plans to site visits, assign, and  schedule staff assignments                
Primary logistics meeting with TxDOT facility staff  and survey team members   
Site Dimensional Control Planning and equipment preparation   
TxDOT BIM Standards Development and Consultation     
Conduct QC and QA reviews    
Consensus Sign-off of Pre--Mobilization Site Planning Phase 

Meet on site with local TxDOT facility contact person confirm scope  
On site target set-up  
Establish Site Dimensional Control  
Local work station area set-up and demobilization  
Travel to and from site from local office  
Conduct QC and QA reviews  
Consensus Sign-off Mobilization / Set-Up Phase 

Exterior Survey/Scanning Phase (Data Collection
Establish exterior control points per building   
Ground level / exterior wall scanning   
Roof level scanning   
On site data back-up   
Document and remove targets   
Conduct QC and QA reviews   
Consensus Sign-off of Exterior Survey/Scanning Phase 

Establish interior control points   
Room scanning   
On site data back-up   
Document and remove targets   
Conduct QC and QA reviews   
Consensus Sign-off of Exterior Survey/Scanning Phase 

Backup raw data files   
Process raw data files   
Register raw data files   
Add dimensional control to point clouds   
Translate point files to E57 files and backup E57 files (optional)
Translate point files to RCP files and backup RCP files   
Conduct QC and QA reviews   
Consensus Sign-off of Architectural Survey/Data Registration Phase 

Drafting as-built BIM model from point cloud (60%)   
Meet with TxDOT to  review 60% milestone BIM model 
Drafting as-built BIM model (100%)   
Meet with TxDOT to  review 100% milestone BIM model 
Revise BIM model per TxDOT meeting/comments  
Conduct QC and QA reviews on deliverables   
Consensus Sign-off of Architectural BIM Modeling Phase 

Training session planning and preparation  
Meet with TxDOT personnel to train on use of point cloud data 
Meet with TxDOT personnel to train on use of final BIM deliverables 
Meet with TxDOT personnel to train on interfacing with Accruant's VFA software 
Consensus Sign-off of Training Phase 

Close out document file transfer 
Meet with TxDOT to review final deliverable / lessons learned 
Conduct final QC and QA review 

2019

Termination Date Phase I:  Septemeber 30, 2019

Close-Out/Project Completion

Architectural Survey/Data Registration Phase (Data Processing)

Pre-Mobilization/Initial Site Planning Phase 

Training Phase 

Architectural BIM Modeling Phase

ATTACHMENT F - WORK SCHEDULE 

TxDOT Architectural As Built Survey - Phase I 

Preliminary Work Plan Schedule

Mobilization / Set-Up Phase

Interior Architectural Survey / Scanning  Phase (Data Collection)

Start Date:  Execution of Work Authorization
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District Name Site Name Address City ZIP County BLDG Number BLDG Name Building Class SQ. FT.
Austin District AUSTIN (EAST) Maintenance Facility 8902 FM 969 AUSTIN 78724 Travis 148011 TRUCK WASH BAY B 1,735
Austin District AUSTIN (EAST) Maintenance Facility 8902 FM 969 AUSTIN 78724 Travis 148112 MAINTENANCE A 8,161
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148070 ADMINISTRATION - BLDG 1 A 19,331
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148113 ADMINISTRATION - BLDG 3A -2 story A 13,345
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148096 ADVANCED PLANNING - BLDG 2 A 5,100
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148085 DESIGN - BLDG 3 A 3,800
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148017 EQUIPMENT STORAGE A 3,000
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148256 EQUIPMENT STORAGE B 4,375
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148019 EQUIPMENT STORAGE B 830
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148083 LABORATORY - BLDG 4 A 4,349
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148014 MAINTENANCE SPECIAL CREWS - BLDG 11 A 1,950
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148175 WAREHOUSE B 1200
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148107 WAREHOUSE B 1200
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148020 TRUCK WASH BAY B 1154
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148081 SHOP - BLDGS 5 & 6 A 9,689
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148173 SHOP - 14 A 5,800
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148225 SHOP - WELDING B 2,728
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148103 VEHICLE SHOP - 12 B 4,920
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148082 WAREHOUSE - BDLG 7 A 44,995
Austin District AUSTIN District Headquarters and Maintenance 7901 North IH 35 AUSTIN 78723 Travis 148175 WAREHOUSE B 1,200
Austin District AUSTIN (SOUTH) Area Engineer and Maintenance Special Crews 9725 S IH35 AUSTIN 78744 Travis 148002 AREA ENGINEER AND MAINTENANCE SPECIAL CREWS A 13,812
Austin District AUSTIN (SOUTH) Area Engineer and Maintenance Special Crews 9725 S IH35 AUSTIN 78744 Travis 148004 BRIDGE A 6,503
Austin District AUSTIN (SOUTH) Area Engineer and Maintenance Special Crews 9725 S IH35 AUSTIN 78744 Travis 148024 EQUIPMENT STORAGE B 6,692
Austin District AUSTIN (SOUTH) Area Engineer and Maintenance Special Crews 9725 S IH35 AUSTIN 78744 Travis 148025 LABORATORY A 4,598
Austin District AUSTIN (SOUTH) Area Engineer and Maintenance Special Crews 9725 S IH35 AUSTIN 78744 Travis 148009 TRUCK WASH BAY B 1735

172,202

ATTACHMENT F

 PILOT LOCATIONS

TOTAL SQUARE FEET:
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ATTACHMENT G 
Computer Files and Information System Security Requirements 

 

1. DATA REQUIREMENTS  
1.1. Data, Data Dictionaries, and Data Flow Diagrams 

Architect shall ensure that any TxDOT data that is generated, manipulated, transmitted, or 
stored, utilizes the TxDOT taxonomy, have data dictionaries, and data flow diagrams (including 
security protocols). 

1.2. Data Transfer 
A. At the completion of a deliverable, Architect shall transfer all data generated and stored 

for that deliverable to State in manner and format acceptable to the State. 
B. Any metadata associated with the data transferred must remain attached to that data. 
C. Architect shall maintain the appropriate level of data security throughout the transfer of 

the data to State. 
1.3. Encryption 

Architect shall encrypt all data considered confidential in accordance with  

A. Chapter 202 of Title 1 of the Texas Administrative Code and 

B. National Institute of Standards and Technology’s (“NIST”) SPECIAL PUBLICATION 800-53 
REVISION 4. 

1.4. Backup and Disaster Recovery 

A. Architect shall implement business continuity procedures to fulfill all requirements of this 
agreement that address, as a minimum, fire, theft, natural disaster, technical difficulty, 
workforce problems, equipment failure, or other disruption of business. 

B. Architect shall maintain a disaster recovery plan. Architect is responsible for all project 
related costs of disaster recovery during the project except for costs associated with 
disasters beyond Architect’s reasonable control, and for those costs included as part of 
the TxDOT infrastructure responsibilities. 

1.5. Open Records Requests 
Architect shall not release Information in response to an open records related to this agreement 
request unless IMD has approved the release. 

2. INFORMATION TECHNOLOGY SERVICES SECURITY REQUIREMENTS 
2.1. IT Services Safeguards 

A. Architect shall implement appropriate administrative, physical and technical safeguards 
that reasonably and appropriately protect the confidentiality, integrity, and availability of 
information technology (“IT”) services provided to State. 

B. Architect shall conform its policies and procedures relating to the implementation of 
security safeguards to comply with TxDOT's information resources security program 
pursuant to Chapter 202 of Title 1 of the Texas Administrative Code, which provides the 
Texas Department of Information Resources’ Information Security Standards. 
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2.2. IT Security Audit Rights 
State may on one or more occasions perform an audit or a test or an audit and test of the 
security controls of any information system or systems provided under this agreement. 

2.3. IT Security Incident Notification 
Architect shall immediately report to TxDOT any security incident that it becomes aware of. 

2.4. Response time 
Architect must provide, in a timely manner, proper treatment for known vulnerabilities that may 
impact TxDOT’s business or potentially impacts the security of State’s information, Architect 
shall implement a solution to eliminate the vulnerability that is acceptable to State. 

2.5. Applicable Laws, Regulations, and Standards 
A. Architect shall perform the services in accordance with the following standards, notify 

State of situations where compliance is not achievable, and assist State with the 
prevention of security gaps or conflicts that could impair security performance. 

1. National Institute of Standards and Technology’s (“NIST”) SPECIAL PUBLICATION 
800-53 REVISION 4 

2. Texas Department of Information Resources’ (“DIR”) SECURITY CONTROLS 
STANDARDS CATALOG 

B. Architect shall comply with all applicable federal, state, and local laws and regulations 
necessary to perform the services, which include the following. 

1. State Laws and Regulations 
a. Title 1 of Texas Administrative Code 

(A) Chapter 202 – Information Security Standards 
(B) Chapter 206 – State Websites 
(C) Chapter 213 – Electronic and Information Resources 

b. Texas Business and Commerce Code, Chapter 521 – Unauthorized Use 
of Identifying Information 

c. Texas Government Code, Chapter 552 – Public Information 
d. Texas Health and Safety Code, Chapter 181 – Medical Records Privacy 
e. Texas Penal Code, Chapter 33 – Computer Crimes 

2. Federal Laws and Regulations 
a. Computer Fraud and Abuse Act (“CFAA”) of 1986 (18 U.S.C. § 1030) 
b. Computer Security Act of 1987 (Pub. L. 100-235) 
c. Privacy Act of 1974 (5 U.S.C. §552a) 
d. Section 508 of the Rehabilitation Act of 1973 (29 U.S.C. § 794d)  
e. Internal Revenue Service’s PUBLICATION 1075 – TAX INFORMATION 

SECURITY GUIDELINES FOR FEDERAL, STATE AND LOCAL AGENCIES 
f. Gramm-Leach-Bliley Act (“GLBA”), also known as the Financial Services 

Modernization Act of 1999 (Pub. L. 106-102) 
g. Children’s Internet Protection Act (“CIPA”) of 2000 (Pub. L. 106-554) 
h. Children’s Online Privacy Protection Rule (“COPPA”) (16 CFR Part 312) 
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2.6. Demonstration of Compliance 
A. Annually, Architect shall cause to be prepared by an independent auditor a report 

(“Annual SSAE 18 Report”) covering Architect’s controls. 

B. Each Annual SSAE 18 Report must include an attestation that the report was prepared  
in compliance with the Statement on Standards for Attestation Engagements (“SSAE”) 
18 published by the American Institute of Certified Public Accountants (“AICPA”) . 

C. Architect shall provide to State each Annual SSAE 18 Report within five days of 
Architect’s receipt of that report from the independent auditor. 

D. Additionally, upon State’s request, Architect shall provide independent evidence 
acceptable to State that Architect’s operations and controls comply with the 
requirements of this agreement. 

2.7. Supply Chain Risk Management 
Architect shall ensure fulfillment of this attachment’s information security clauses within its 
supply chain. 

2.8. Information System Solution Review 
A. Any proposed information system solution that will be installed on any TxDOT owned 

equipment must be reviewed and approved by the Texas Department of Transportation 
(“TxDOT”) Information Management Division (“IMD”) Architectural Review Board (“ARB”) 
prior to the development of any software or commercial-off-the-shelf (“COTS”) software 
usage. 

B. Any information system solution must be reviewed and approved by the IMD Change 
Advisory Board (“CAB”) prior to its delivery and hand off to State, 

2.9. Information Technology (“IT”) Procurements 
A. IMD must manage all procurements of  

1. IT hardware (e.g., computers, servers, network gear) that will be owned by 
TxDOT or access the TxDOT network 

2. IT services (e.g., hosting) funded by TxDOT.   
B. All IT hardware and IT service usage in the project design must be reviewed and 

approved by ARB. 
3. COMPUTER FILE REQUIREMENTS 

3.1. Project File Submission 
A. Architect shall submit project files through the TXDOT Dropbox Service, if possible, 

which is accessible at https://ftp.dot.state.tx.us/dropbox, or, if not possible, as instructed 
by IMD. 

B. Architect shall make certain all files submitted to State are virus-free in accordance with 
the security requirements in Section 2. 

C. State may reject submissions that are not accompanied by a complete and accurate 
TxDOT Media Information Form. 
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3.2. General Project File Requirements 
A. Compatibility with State Hardware and Software. 

1. General Requirements 
a. Unless directed in writing by State’s project manager, Architect shall use 

only the software listed in Table 1, Approved Software, in performing the 
work that is the subject of this agreement 

 
Table 1. Approved Software 

Software Type Approved Software 
Word Processing  Microsoft Word 2010 
Spreadsheet Microsoft Excel 2010 
Database Microsoft Access 2010 
Computer-Aided Design and Drafting 
(CADD) 

Bentley MicroStation V8i 
Bentley GEOPAK Suite V8i 

Operating System Microsoft Windows 7 

b. Architect shall make certain that all files, and data formats are completely 
compatible with State’s information resources and are upward 
compatible. Architect is responsible for requesting any additional 
information it deems necessary to ensure compatibility. 

2. Graphics File Requirements 
a. Along with each graphics file submitted, Architect shall submit plots 

generated from that file. 
b. Using State’s hardware and software, each graphics file must display as 

plotted and subsequently plot as displayed without conversion, 
translation, or additional manipulation. 

c. Architect shall not invoice State for any conversion or translation 
expenses incurred by the Architect to achieve compatibility with State 
hardware and software. 

3.3. MicroStation Graphics Files Requirements 

A. State will furnish, on its choice of media, the following: 

1. TxDOT File Examples 

2. TxDOT Plot File Examples 

3. Applicable TxDOT CAD File Naming Convention Guideline 

B. MicroStation Design File (DGN File) Characteristics 

1. Unless authorized in writing by State, Architect shall provide DGN files consistent 
with TxDOT standards including level use, font designations, line weight, and 
color criteria shown on the Planimetric / DTM table. 
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2. Architect shall promptly notify State’s project manager of any compatibility 
problems that arise 

C. Project Design File Criteria. 

1. Planimetric File. 
a. Generally, the planimetric file is a product of stereo digitized aerial 

photography. 
b. The planimetric file contains existing topographic and geographic features 

within the limits of the projected contract. 
c. The planimetric file serves as a foundation for referencing and the 

development of the proposed improvements. 
d. Unless authorized in writing by State, Architect shall not modify the 

planimetric file. 

2. Master Design File or Schematic Layout. 
a. The master design file or schematic layout consists of a graphical 

description of proposed improvements and contains graphic elements 
representing Architecting alignments and proposed features. 

b. Categories that can simultaneously reference identical coordinates of the 
planimetric include right of way maps, roadway design, bridge design, 
traffic signing, signals, striping and control plans, and project limits 
profiles. 

3. Sheet File. 
a. Standard sheet format must be appropriate to the category of the design 

file it references. 
b. The referenced design file must be displayed within a single sheet file and 

terminate by clip referencing to match lines contained in the design file. 
c. The sheet file must contain all annotation appropriate to the design file 

application or category being referenced. Typical examples are text, 
dimensioning, ramp labeling, patterning, hatching, profile data. 

D. Graphics Media Requirements 
Any media delivered to State by Architect shall include documentation of the following: 

1. Media directory listing 

2. Symbology, weight, style, and color standards for design elements 

3. Level menu showing level use consistent with State’s standards 

4. Font characteristics and pen tables consistent with State’s standards. 

5. Completed Media Information Form (see pages 4-9) 

6. CAD File Naming Convention Guidelines for State’s District or Division in which 
the work is to be performed. 
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E. Minimum MicroStation Graphics File Requirements. 

At a minimum requirement, the DGN files shall be comprised of elements defined with 
the following graphic entities and attributes. 

1. Required Graphic Entities. 
a. Line - 2 connected points that form a single entity 
b. Line Strings – a series of connected points that form a single entity 
c. Polygon – a series of connected points that form a closed entity 
d. Circle – the geometric definition of a circle (not a line string) 
e. Arc – a segment of a circle (not a linestring or polygon) 
f. Symbol – a group of graphic entities that form a single entity 
g. Cell – a named, retrievable symbol 

2. Required Entity Attributes. 
a. Level – a drawing layer that can be selectively turned on or off 
b. Line Weight – a line weight (width) 
c. Line Style – a line symbology (dashed, dot-dash, etc.) 
d. Color – a color code   
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TEXAS DEPARTMENT OF TRANSPORTATION 

MEDIA INFORMATION FORM 
 
 
FIRM NAME              
 
FIRM CONTACT      PHONE NO      
 
STATE CONTACT            
 
MEDIA OPERATING SYSTEMS          
 
MEDIA FORMAT             
 
LIMITS              
 
CONTRACT NO.              
 
CSJ NO.       HIGHWAY NO.      
THE FILES HAVE BEEN SCANNED  
FOR VIRUSES AND ARE VIRUS FREE:          

(NAME) 
 

(EXAMPLE FOR THE MEDIA LABEL: THE FILES LISTED ON THIS FORM THAT ARE ON 2 OR MORE 
MEDIA MUST BE LABELED WITH THE CSJ NO. 0999-99-9999 AND NUMBERING SYSTEM OF 1 OF 2, 
2 OF 2.) 

 
MEDIA LABEL _______________________ OF _____________________________________  
 
 
TO BE COMPLETED BY THE STATE. 
 
INDEX NUMBER: ________________________ DATE RECEIVED: __________________  
 
RECEIVED BY: ______________________________________________________________ 
 
DELIVERED BY: _____________________________________________________________  
 
VERIFIED VIRUS FREE: __________________________ DATE: _____________________  
 
SPECIAL INSTRUCTIONS: ____________________________________________________ 
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DRAWING INDEX 
 
 

 
CSJ NO. ______________________________ 

 
HIGHWAY NO. ________________________________ 

 
MEDIA LABEL __________ OF ________ 

 
CONTRACT NO._______________________________ 

 
 
DESIGN FILE 
NAME 

 
DESCRIPTION/STATION LIMITS 

 
SIZE 

 
SHEET 

 
REFERENCE 

 
102ral01.dgn 

 
Alignment File 
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LEVEL STRUCTURE 
 

CSJ NO.  DRAWING TITLE  HIGHWAY 
  A. ROADWAY 

PLAN AND PROFILE 

  

 
DESIGN FILE NAME  STATION LIMITS  SHEET NO 

B. RPP09.DGN  1046+00 TO 1057+00  107 

  
 

RF  REFERENCE FILE NAME REFERENCE DESCRIPTION 
1 1. ALIGN.DGN HORIZONTAL ALIGNMENT FILE 

2 BGEOM.DGN BRIDGE GEOMETRY FILE 
3 DTOPO.DGN DESIGN TOPOGRAPHY 
4 RGEOM.DGN ROADWAY GEOMETRY FILE 
5 PPSHT01.DGN REF BORDER FOR ROAD PLAN AND PROFILE 

SHTS. 
6 RDWYPRO.DGN PROFILE 

   
   
   

CELL LIBRARY: XXX.CEL 
PLOT CONFIG: XXX.PLT 
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PLOTTING INFORMATION 
 
 
 

 
CSJ NO. ______________________________ 

 
HIGHWAY NO. ____________________________ 

 
MEDIA LABEL __________ OF __________ 

 
ACCOUNT/CONTRACT NO. _________________ 

 
 
 

PLOTTING INSTRUCTIONS:  
 

COLOR TABLES 
 
 

PEN TABLES  
 
 

CELL LIBRARIES 
 
 

PLAN SHEETS (DGN.FILES) 
 
 

PARCEL SKETCHES (DGN FILES WITH DIFFERENT DESC) 
 

EXAMPLE DOCUMENTATION 
 
 
 
 

AVAILABLE AT YOUR REQUEST 
 
 - Cell Library 
 
 - Plotting Pen Tables 
 
 - Menus 
 
 - Seed Files 
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a. Planimetric / DTM 
 

A. File Level Menu 
Photogrammetry Feature DTM Microstation V8 Name Level 

Control    
Horizontal Control, Principal Point no p_control ground ctrl 1 
Road    
Paved Road , Curb yes p_road paved, curb 2 
Dirt Road yes p_road dirt 3 
Guard Rails no p_road guard rail 4 
Guard Fences no p_road guard fence 5 
Guard Posts no p_road guard post 7 
Concrete Barrier no p_road conc barrier 6 
Paint Stripe Solid and Dashed yes p_road paint stripe 62 
Bridge End yes p_road bridge end 9 
Cattle Guard no p_road cattle guard 16 
Overhead Sign no p_road overhead sign 7 
General Road Feature no p_road general feature 7 
Railroad    
Railroad Track RR Controls no p_railroad rr control 10 
Drainage    
Concrete Dam yes p_drainage conc dam 27 
Concrete Drain yes p_drainage conc drain 28 
Earthen Dam yes p_drainage earthen dam 26 
Riprap yes p_drainage riprap 8 
Culvert yes p_drainage culvert 9 
Inlet yes p_drainage inlet 9 
Water yes p_drainage water 25 
Marsh yes p_drainage marsh 24 
Structure    
Building no p_structure building 11 
Ruin no p_structure ruins 12 
Sidewalk no p_structure sidewalk 13 
Slab no p_structure slab 14 
Porch, Deck no p_structure porch 15 
Stairs, Steps no p_structure stairs 16 
Fence, Gate, Post no p_structure fence 17 
Retaining Wall no p_structure ret wall 18 
Wall no p_structure wall 18 
Cemetery no p_structure cemetery 23 
Billboard no p_structure billboard 21 
Sign, Sign Pole, Sign Post no p_structure sign 21 
Antenna, Cellular Tower, Satellite Dish no p_structure antenna 20 
Windmill no p_structure windmill 23 
Flag Pole no p_structure flag pole 20 
Pipes no p_structure pipe 23 
Tank no p_structure tank 23 
Area Under Construction no p_structure constr area 12 
General, AC Unit, Goal Large, Small Circle no p_structure general 23 
Unidentified Feature no p_structure unidentified 23 
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Utility 

   

Fire Hydrant no p_utility fire hydrant 20 
Manhole no p_utility manhole 20 
Marker, Meter, Valve no p_utility marker 20 
Transmission Tower, transmission Line no p_utility trans tower 20 
Pipeline no p_utitlity pipeline 22 
General, Pole,Pole LP, TFP, LP     
Traffic Light, Gas Light no p_utility general pole 20 
Vegetation    
Woods no p_veg woods 29 
Tree no p_veg tree 29 
Tree Farm no p_veg tree farm 30 
Tree Orchard no p_veg tree orchard 29 
Palm no p_veg palm 29 
Digital Terrain Model (DTM)    
Breakline yes p_dtm breakline 40 
General Breakline yes p_dtm general breakline 53 
Retaining Wall Breakline yes p_dtm retaining wall 48 
Sidewalk Breakline yes p_dtm sidewalk 43 
Mass Points yes p_dtm mass points 38 
Water Obscured yes p_dtm water obscured 45 
Obscured Area yes p_dtm obscured area 41 
Pit and Fill Area yes p_dtm pit or fill area 24 
Stock Pile yes p_dtm stock pile 19 
    
    
    
    

 

 

DocuSign Envelope ID: 5E24046C-A87B-4D4C-8F70-656F5663C412DocuSign Envelope ID: 40FB0E08-3A18-4FB0-B35A-11900FF4AA95



 
 
Project Specific Arch. Services Contract wWA PeopleSoft Contract No. 8968 
   Legacy Contract No. 38-8SDP8001 

 

Architectural PSwWA   Page 1 of 4      Attachment H-SG  

 

ATTACHMENT H-SG 
 

Historically Underutilized Business  

for State Funded Professional or Technical Services Contracts 

HUB Goal Assigned-State of Texas Subcontracting Plan Required 
 

1) POLICY. It is the policy of the Department to ensure that HUBs shall have an equal opportunity to participate in 

the performance of contracts; to create a level playing field on which HUBs can compete fairly for contracts and 

subcontracts; to ensure nondiscrimination on the basis of race, color, national origin, or gender in the award and 

administration of contracts; to help remove barriers to the participation of HUBs in department contracts; and, to 

assist in the development of firms that can compete successfully in the market place outside the HUB program.  

Consequently, the HUB requirements of the Department’s HUB Program apply to this contract as follows: 

(1) The Provider agrees to insure that they shall take all necessary and reasonable steps to meet the HUB goal 

for this contract. 

a. The Provider and any subprovider(s) shall not discriminate on the basis of race, color, national origin, or 

sex in the award and performance of contracts. 

b. When submitting the contract for execution by the Department, the Provider must complete and furnish 

Exhibit H-1 which lists the commitments made to all subproviders, including certified HUB 

subprovider(s) that are to meet the contract goal, and Exhibit H-2 which is a commitment agreement(s) 

containing the original signatures of the Provider and HUB(s) that were indicated in the original 

submitted State of Texas HUB Subcontracting Plan (HSP) in Section 8.  For Work Authorization 

Contracts, Exhibit H-1 is required at the time of submitting the contract for execution by the Department.  

Exhibit H-2 will be required to be completed and attach with each work authorization number that is 

submitted for execution, if the HUB will be performing work.  If non-HUB subprovider is performing 

work, insert N/A (not applicable) on the line provided.  A prime must allow a HUB maximum 

opportunity to perform the work by not creating unnecessary barriers or artificial requirements for the 

purpose of hindering a HUB’s performance under the contract.  Any substitutions or changes to the HSP, 

in addition to any changes to the original contract award, shall be subject to prior written approval by the 

Department.  If there are any changes to the subproviders during the contract term, the Provider must 

furnish a Revised Exhibit H-1 showing the revised commitment of all subproviders. 

c. Failure to carry out the requirements set forth above shall constitute a breach of contract and may result 

in a letter of reprimand; in termination of the contract by the Department; in a deduction from money due 

or to become due to the Provider, not as a penalty but as damages to the Department’s HUB Program; or 

such other remedy or remedies as the Department deems appropriate. 

2) DEFINITIONS. 

a. “Department” means the Texas Department of Transportation (TxDOT). 

b. “Contract” is the agreement between the Texas Department of Transportation and a Provider. 

c. “Provider” is any individual or company that provides professional or technical services. 

d. “Joint Venture” means an association of two or more businesses to carry out a single business enterprise for 

profit which combines their property, capital, efforts, skills and knowledge. 

e. “Historically Underutilized Business (HUB)” means any business so certified by the Texas Facilities 

Commission. 

3) PERCENTAGE GOAL.  The goal for Historically Underutilized Business (HUB) participation in the work to 

be performed under this contract is     23.7      % of the contract amount.  

4) PROVIDER’S RESPONSIBILITIES.  A Provider (HUB or non-HUB) must perform a minimum of 30% of 

the contract with its employees (as defined by the Internal Revenue Service).  The contract is subject to the HSP 

Good Faith Effort Requirements.   

a. A Provider who cannot meet the contract goal, in whole or in part, should have documented any of the 

following and other efforts made as a “Good Faith Effort” to obtain HUB participation. 
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(1) Whether the prime advertised in general circulation, trade association, and/or minority/women focus 

media concerning subcontracting opportunities. 

(2) Whether the prime provided written notice to at least three (3) qualified HUBs allowing sufficient time 

for HUBs to participate effectively. 

(3) Whether the prime documented reasons for rejection or met with the rejected HUB to discuss the 

rejection. 

(4) Whether the prime provided qualified HUBs with adequate information about bonding, insurance, the 

plans, the specifications, scope of work and requirements of the contract. 

(5) Whether the prime negotiated in good faith with qualified HUBs, not rejecting qualified HUBs who are 

also the lowest responsive bidder. 

(6) Whether the prime used the services of available minority and women community organizations, 

contractor’s groups, local, state, and federal business assistance offices, and other organizations that 

provide support services to HUBs. 

NOTE:  The Provider must not cause or allow subproviders to bid their services. 

b. The preceding information shall be submitted directly to the Chair of the Consultant Selection Team 

responsible for the contract. 

c. The Provider shall make all reasonable efforts to honor commitments to HUB subproviders named in the 

original HSP in Section 8.  Where the Provider terminates or removes a HUB subprovider named in the 

initial commitment, the Provider must demonstrate on a case-by-case basis to the satisfaction of the 

Department that the originally designated HUB was not able or willing to perform.  The term “unable” 

includes, but is not limited to, a firm that does not have the resources and expertise to finish the work and/or 

a firm that substantially increases the time to complete the project. 

d. The Provider shall make all reasonable efforts to replace a HUB subprovider that is unable or unwilling to 

perform successfully with another HUB and must meet the HSP Good Faith Effort Requirements.  Any 

substitution of HUBs shall be subject to prior written approval by the Department.  The Department will 

request a statement from the firm being replaced concerning its replacement prior to approving the 

substitution.  If there are any changes to the subproviders during the contract term, the Provider must furnish 

a Revised Exhibit H-1 showing the revised commitment of all subproviders. 

e. The Provider shall designate a HUB liaison officer who will administer the Provider’s HUB program and 

who will be responsible for maintenance of records of efforts and contacts made to subcontract with HUBs. 

5) ELIGIBILITY OF HUBs. 

a. The Texas Facilities Commission (TFC) certifies the eligibility of HUBs.  

b. The TFC maintains a directory of certified HUBs.  The HUB Directory is available through the Department’s 

Business Opportunity Programs Office and through the Internet at the TFCC’s Website 

(http://www.tfc.state.tx.us/divisions/commissionadmin/prog/HUB). 

c. Only HUB firms certified and identified in specific categories and classes at the time the contract is signed or 

at the time the commitments are submitted are eligible to be used in the information furnished by the 

Provider as required under Section 2.c. above. 

d. If during the course of the contract it becomes necessary to substitute another HUB firm for a firm named in 

the information submitted by the Provider as required by Section 2.c. above, then only certified HUBs will 

be considered eligible as a substituted firm.  The Provider’s written request for substitutions of HUB 

subproviders shall be accompanied by a detailed explanation, which should substantiate the need for a 

substitution.  The Department will verify the explanation with the HUB firm being replaced before giving 

approval of the substitution.  If there are any changes to the subproviders during the contract term, the 

Provider must furnish a Revised Exhibit H-1 showing the revised commitment of all subproviders. 

e. The 73rd Legislature passed Texas Civil Statutes, Article 601i, relative to contracts between governmental 

entities and certain disadvantaged businesses.  The Statute provides for civil penalties for persons who 

falsely claim disadvantaged business status and for the general contractor who knowingly contracts with a 

person claiming to be a disadvantaged business. 
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6) DETERMINATION OF HUB PARTICIPATION. 

A firm must be an eligible HUB and perform a professional or technical function relating to the project.  Proof of 

payment, such as copies of canceled checks, properly identifying the Department’s contract number or project 

number may be required to substantiate the payment, as deemed necessary by the Department.  A HUB 

subprovider, with prior written approval from the Department, may subcontract 70% of a contract as long as the 

HUB subprovider performs a commercially useful function.  All subcontracts shall include the provisions 

required in the subcontract and shall be approved as to form, in writing, by the Department prior to work being 

performed under the subcontract.  A HUB performs a commercially useful function when it is responsible for a 

distinct element of the work of a contract; and actually manages, supervises, and controls the materials, 

equipment, employees, and all other business obligations attendant to the satisfactory completion of contracted 

work.  If the subcontractor uses an employee leasing firm for the purpose of providing salary and benefit 

administration, the employees must in all other respects be supervised and perform on the job as if they were 

employees of the subcontractor. 

7) COMPLIANCE OF PROVIDER. 

8) To ensure that HUB requirements of this contract are complied with, the Department will monitor the Provider’s 

efforts to involve HUBs during the performance of this contract.  This will be accomplished by a review of the 

monthly State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report (Exhibit H-6) 

submitted to the Business Opportunity Programs Office by the Provider indicating his/her progress in achieving 

the HUB contract goal, and by compliance reviews conducted by the Department.  The State of Texas HUB 

Subcontracting Plan Prime Contractor Progress Assessment Report (Exhibit H-6) must be submitted at a 

minimum monthly to the Business Opportunity Programs Office, in addition to with each invoice to the 

appropriate agency contact.  

 

The Provider shall receive credit toward the HUB goal based on actual payments to the HUB subproviders with 

the following exceptions and only if the arrangement is consistent with standard industry practice. 

(1) Payments to brokers or firms with a brokering type operation will be credited only for the amount of the 

commission; 

(2) Payments to a joint venture will not be credited unless all partners in the joint venture are HUBs; 

(3) Payments to a HUB subprovider who has subcontracted a portion of the work required under the subcontract 

will not be credited unless the HUB performs a commercially useful function; 

(4) Payments to a HUB will not be credited if the firm does not provide the goods or perform the services paid 

for; 

(5) Payments made to a HUB that cannot be linked by an invoice or canceled check to the contract under which 

credit is claimed will not be credited. 

A Provider must not withhold or reduce payments to any HUB without a reason that is accepted as standard 

industry practice.  A HUB prime or subprovider must comply with the terms of the contract or subcontract.  

Work products, services, and commodities must meet contract specifications whether performed by a prime or 

subprovider. 

 

A Provider’s failure to meet the HUB goal and failure to demonstrate to the Department’s satisfaction sufficient 

“Good Faith Effort” on his/her part to obtain HUB participation shall constitute a breach of contract.  In such a 

case, the Department reserves the right to issue a letter of reprimand; to deduct the amount of HUB goal not 

accomplished by HUBs from the money due or to become due the Provider, not as a penalty but as damages to 

the Department’s HUB program; or such other remedy or remedies as the Department deems appropriate. 

 

9) RECORDS AND REPORTS. 

a. After submission of the initial commitment (Exhibit H-1), required by Section 2.c. of this attachment, the 

Provider shall submit State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment 

Report (Exhibit H-6) at a minimum monthly, after contract work begins, on subcontracting   involvement.  
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One copy of the State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report 

(Exhibit H-6) is to be sent to the Business Opportunity Programs Office of the Department monthly.  In 

addition, the State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report 

(Exhibit H-6) must be submitted with the Provider’s invoice.  All payments made to subproviders are to be 

reported.  These State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment 

Reports are required monthly even during months when no payments to subproviders have been 

made.  The State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report will be 

required until all work on the contract has been completed.  The Department may verify the amounts being 

reported as paid to HUBs by requesting copies of canceled checks paid to HUBs on a random basis. 

b. Subproviders should be identified on the State of Texas HUB Subcontracting Plan Prime Contractor Progress 

Assessment Report (Exhibit H-6) by name, the amount of actual payment made to each during the billing 

period, cumulative payment amount and percentage of the total contract amount.   

c. All such records must be retained for a period of seven years following final payment, or until an 

investigation, audit, examination, or other review undertaken during the seven years, and shall be available at 

reasonable times and places for inspection by authorized representatives of the Department and other 

agencies. 

d. Prior to receiving final payment, the Provider shall submit a Final Report (Exhibit H-4), detailing the 

subprovider payments to the Business Opportunity Programs Office of the Department, and one copy to the 

Department with the Provider’s final invoice. 
  12/06 

         HUB.ATT 
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EXHIBIT H-1 

Texas Department of Transportation 
Subprovider Monitoring System 

Commitment Worksheet 
Contract #: _38-8SDP8001__ Assigned Goal: 23.7%   Federally Funded____ State Funded    X __ 
Prime Provider_Huitt-Zollars, Inc._______________   Total Contract Amount: $14,000,000.00  
Prime Provider Info:  DBE   ___ HUB _ _ Both ___  

Vendor ID #: _17515001786  ___            DBE/HUB Expiration Date: __________ 
  (First 11 Digits Only) 

If no subproviders are used on this contract, please indicate by placing “N/A” on the 1st line under Subproviders. 

Subprovider(s) 

(List All) 

Type 

of Work 

Vendor ID # 

(First 11 Digits Only) 

D=DBE 

H=HUB 

Expiration 
Date 

$ Amount or 

% of Work * 

Ikerd Consulting, LLC Laser Scanning 12715482456 HUB 4/25/2022 25% 

Subprovider(s) Contract or % of Work* Totals 25% 

*For Work Authorization Contracts, indicate the % of work to be performed by each subprovider.
Total DBE or HUB Commitment Dollars   $ 

Total DBE or HUB Commitment Percentages of Contract      25   %  
 (Commitment Dollars and Percentages are for Subproviders only) 

12/06 DBEH1.AT
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EXHIBIT H-2 
Texas Department of Transportation  

Subprovider Monitoring System Commitment Agreement 

This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation 

(TxDOT).  NOTE: Exhibit H-2 is required to be attached to each contract that does not include work authorizations.  Exhibit H-2 is 

required to be attached with each work authorization.  Exhibit H-2 is also required to be attached to each supplemental work 

authorization.  If DBE/HUB Subproviders are used, the form must be completed and signed.  If no DBE/HUB Subproviders are 

used, indicate with “N/A” on this line: __________ and attach with the work authorization or supplemental work authorization.   

Contract #:      Assigned Goal:  %        Prime Provider:  
 

Work Authorization (WA)#:  __________   WA Amount:  _____________________    Date:  ___________ 
 

Supplemental Work Authorization (SWA) #: _____ to WA #:  _________         SWA Amount:_______________    
 

Revised WA Amount:  ________________       

Description of Work 
(List by category of work or task description.  Attach additional pages, if 

necessary.) 

Dollar Amount 

(For each category of work or task description 

shown.) 

  

  

  

  

Total Commitment Amount (Including all additional pages.) $ 

IMPORTANT: The signatures of the prime and the DBE/HUB and Second Tier Subprovider, if any (both DBE and Non-DBE) and 

the total commitment amount must always be on the same page. 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

 

 

Name:       

(Please Print) 

 

Title:       

 

 

       

Signature                             Date 

DBE/HUB Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone # & Fax #: 

Email:  

 

Name:       

(Please Print) 

 

Title:       

 

 

       

Signature                             Date 

Second Tier Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone #& Fax #: Email: 

 

Name:       

(Please Print) 

 

Title:       

 

       

Signature                             Date 

VID Number is the Vendor Identification Number issued by the Comptroller.  If a firm does not have a VID Number, please enter the 

owner’s Social Security or their Federal Employee Identification Number (if incorporated). 
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EXHIBIT H-4 
 

Texas Department of Transportation 

Subprovider Monitoring System 

Final Report 
 

The Final Report Form should be filled out by the Prime Provider and submitted to the Contract Manager and the 

Business Opportunity Programs Office for review upon completion of the contract.  The report should reflect all 

subcontract activity on the project.  The report will aid in expediting the final estimate for payment.  If the HUB or 

DBE goal requirements were not met, documentation supporting good faith efforts must be submitted. 
 

DBE Goal:   %                OR                     HUB Goal:   % 
 

Total Contract Amount:  $                    Total Contract Amount:  $     
 

Contract Number:   
 

Vendor ID # Subprovider Total $ Amt Paid to Date 

   

   

   

   

   

   

   

   

TOTAL  

 

This is to certify that            % of the work was completed by the HUB or DBE subproviders as stated above. 

   

 By:  Prime Provider 
 

   

  Per: Signature 
 

Subscribed and sworn to before me, this                day of                               , 20 __ 

 

____________________Notary Public                               County 
 

My Commission expires:  
                                                                                                                                                        

 
 

 

 
 

12/06   DBE-H4.A
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Date of Award: Object   Code:

(mm/dd/yyyy) (Agency Use Only)

State of Texas VID #:

Phone #:

Subcontractor’s VID or HUB 

Certificate Number

*Texas 

Certified 

HUB?    

(Yes or No)

Total Contract $ 

Amount from HSP 

with Subcontractor

Total $ Amount Paid 

This Reporting Period to 

Subcontractor

Total Contract $ 

Amount Paid to Date 

to Subcontractor
Object Code     
(Agency Use Only)

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

-$                              -$                                  -$                              

HSP-PAR Rev. 9/05*Note: Prime contractors can verify subcontractor HUB certification status on-line at http://www2.tbpc.state.tx.us/cmbl/cmblhub.html

Reporting (Month) Period:

Contract/Requisition Number:

Contracting Agency/University Name:

Contractor (Company) Name:

Point of Contact:

Signature: _____________________________________________      Title: _____________________________     Date: _____________________

HUB Subcontracting Plan (HSP)

Prime Contractor Progress Assessment Report

TOTALS:

Report HUB and  Non-HUB subcontractor information

This form must be completed and submitted to the contracting agency each month to document compliance with your HSP.

Subcontractor’s Name

-$                                                           Total Amount Paid this Reporting Period to Contractor:
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	2.3. IT Security Incident Notification
	Engineer shall immediately report to TxDOT any security incident that it becomes aware of.

	2.4. Response time
	Engineer must provide, in a timely manner, proper treatment for known vulnerabilities that may impact TxDOT’s business or potentially impacts the security of State’s information, Engineer shall implement a solution to eliminate the vulnerability that ...

	2.5. Applicable Laws, Regulations, and Standards
	A. Engineer shall perform the services in accordance with the following standards, notify State of situations where compliance is not achievable, and assist State with the prevention of security gaps or conflicts that could impair security performance.
	1. National Institute of Standards and Technology’s (“NIST”) Special Publication 800-53 Revision 4
	2. Texas Department of Information Resources’ (“DIR”) Security Controls Standards Catalog

	B. Engineer shall comply with all applicable federal, state, and local laws and regulations necessary to perform the services, which include the following.
	1. State Laws and Regulations
	a. Title 1 of Texas Administrative Code
	(A) Chapter 202 – Information Security Standards
	(B) Chapter 206 – State Websites
	(C) Chapter 213 – Electronic and Information Resources
	b. Texas Business and Commerce Code, Chapter 521 – Unauthorized Use of Identifying Information
	c. Texas Government Code, Chapter 552 – Public Information
	d. Texas Health and Safety Code, Chapter 181 – Medical Records Privacy
	e. Texas Penal Code, Chapter 33 – Computer Crimes
	2. Federal Laws and Regulations
	a. Computer Fraud and Abuse Act (“CFAA”) of 1986 (18 U.S.C. § 1030)
	b. Computer Security Act of 1987 (Pub. L. 100-235)
	c. Privacy Act of 1974 (5 U.S.C. §552a)
	d. Section 508 of the Rehabilitation Act of 1973 (29 U.S.C. § 794d)
	e. Internal Revenue Service’s Publication 1075 – Tax Information Security Guidelines for Federal, State and Local Agencies
	f. Gramm-Leach-Bliley Act (“GLBA”), also known as the Financial Services Modernization Act of 1999 (Pub. L. 106-102)
	g. Children’s Internet Protection Act (“CIPA”) of 2000 (Pub. L. 106-554)
	h. Children’s Online Privacy Protection Rule (“COPPA”) (16 CFR Part 312)
	2.6. Demonstration of Compliance



	A. Annually, Engineer shall cause to be prepared by an independent auditor a report (“Annual SSAE 18 Report”) covering Engineer’s controls.
	B. Each Annual SSAE 18 Report must include an attestation that the report was prepared  in compliance with the Statement on Standards for Attestation Engagements (“SSAE”) 18 published by the American Institute of Certified Public Accountants (“AICPA”) .
	C. Engineer shall provide to State each Annual SSAE 18 Report within five days of Engineer’s receipt of that report from the independent auditor.
	D. Additionally, upon State’s request, Engineer shall provide independent evidence acceptable to State that Engineer’s operations and controls comply with the requirements of this agreement.
	2.7. Supply Chain Risk Management
	b. Engineer shall make certain that all files, and data formats are completely compatible with State’s information resources and are upward compatible. Engineer is responsible for requesting any additional information it deems necessary to ensure comp...
	2. Graphics File Requirements
	a. Along with each graphics file submitted, Engineer shall submit plots generated from that file.
	b. Using State’s hardware and software, each graphics file must display as plotted and subsequently plot as displayed without conversion, translation, or additional manipulation.
	c. Engineer shall not invoice State for any conversion or translation expenses incurred by the Engineer to achieve compatibility with State hardware and software.
	3.3. MicroStation Graphics Files Requirements
	A. State will furnish, on its choice of media, the following:
	1. TxDOT File Examples
	2. TxDOT Plot File Examples
	3. Applicable TxDOT CAD File Naming Convention Guideline
	B. MicroStation Design File (DGN File) Characteristics
	1. Unless authorized in writing by State, Engineer shall provide DGN files consistent with TxDOT standards including level use, font designations, line weight, and color criteria shown on the Planimetric / DTM table.
	2. Engineer shall promptly notify State’s project manager of any compatibility problems that arise
	C. Project Design File Criteria.
	1. Planimetric File.
	a. Generally, the planimetric file is a product of stereo digitized aerial photography.
	b. The planimetric file contains existing topographic and geographic features within the limits of the projected contract.
	c. The planimetric file serves as a foundation for referencing and the development of the proposed improvements.
	d. Unless authorized in writing by State, Engineer shall not modify the planimetric file.
	2. Master Design File or Schematic Layout.
	a. The master design file or schematic layout consists of a graphical description of proposed improvements and contains graphic elements representing engineering alignments and proposed features.
	b. Categories that can simultaneously reference identical coordinates of the planimetric include right of way maps, roadway design, bridge design, traffic signing, signals, striping and control plans, and project limits profiles.
	3. Sheet File.
	a. Standard sheet format must be appropriate to the category of the design file it references.
	b. The referenced design file must be displayed within a single sheet file and terminate by clip referencing to match lines contained in the design file.
	c. The sheet file must contain all annotation appropriate to the design file application or category being referenced. Typical examples are text, dimensioning, ramp labeling, patterning, hatching, profile data.
	D. Graphics Media Requirements
	a. Planimetric / DTM
	A. File Level Menu




	A. ROADWAY PLAN AND PROFILE
	B. RPP09.DGN
	1. ALIGN.DGN
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	1. Data RequirEments
	1.1. Data, Data Dictionaries, and Data Flow Diagrams
	Engineer shall ensure that any TxDOT data that is generated, manipulated, transmitted, or stored, utilizes the TxDOT taxonomy, have data dictionaries, and data flow diagrams (including security protocols).
	1.2. Data Transfer
	A. At the completion of a deliverable, Engineer shall transfer all data generated and stored for that deliverable to State in manner and format acceptable to the State.
	B. Any metadata associated with the data transferred must remain attached to that data.
	C. Engineer shall maintain the appropriate level of data security throughout the transfer of the data to State.

	1.3. Encryption
	Engineer shall encrypt all data considered confidential in accordance with
	A. Chapter 202 of Title 1 of the Texas Administrative Code and
	B. National Institute of Standards and Technology’s (“NIST”) Special Publication 800-53 Revision 4.
	1.2.
	1.3.
	1.4. Backup and Disaster Recovery
	A. Engineer shall implement business continuity procedures to fulfill all requirements of this agreement that address, as a minimum, fire, theft, natural disaster, technical difficulty, workforce problems, equipment failure, or other disruption of bus...
	B. Engineer shall maintain a disaster recovery plan. Engineer is responsible for all project related costs of disaster recovery during the project except for costs associated with disasters beyond Engineer’s reasonable control, and for those costs inc...
	1.5. Open Records Requests
	Engineer shall not release Information in response to an open records related to this agreement request unless IMD has approved the release.


	2. INFORMATION Technology Services Security Requirements
	2.1. IT Services Safeguards
	A. Engineer shall implement appropriate administrative, physical and technical safeguards that reasonably and appropriately protect the confidentiality, integrity, and availability of information technology (“IT”) services provided to State.
	B. Engineer shall conform its policies and procedures relating to the implementation of security safeguards to comply with TxDOT's information resources security program pursuant to Chapter 202 of Title 1 of the Texas Administrative Code, which provid...

	2.2. IT Security Audit Rights
	State may on one or more occasions perform an audit or a test or an audit and test of the security controls of any information system or systems provided under this agreement.

	2.3. IT Security Incident Notification
	Engineer shall immediately report to TxDOT any security incident that it becomes aware of.

	2.4. Response time
	Engineer must provide, in a timely manner, proper treatment for known vulnerabilities that may impact TxDOT’s business or potentially impacts the security of State’s information, Engineer shall implement a solution to eliminate the vulnerability that ...

	2.5. Applicable Laws, Regulations, and Standards
	A. Engineer shall perform the services in accordance with the following standards, notify State of situations where compliance is not achievable, and assist State with the prevention of security gaps or conflicts that could impair security performance.
	1. National Institute of Standards and Technology’s (“NIST”) Special Publication 800-53 Revision 4
	2. Texas Department of Information Resources’ (“DIR”) Security Controls Standards Catalog

	B. Engineer shall comply with all applicable federal, state, and local laws and regulations necessary to perform the services, which include the following.
	1. State Laws and Regulations
	a. Title 1 of Texas Administrative Code
	(A) Chapter 202 – Information Security Standards
	(B) Chapter 206 – State Websites
	(C) Chapter 213 – Electronic and Information Resources
	b. Texas Business and Commerce Code, Chapter 521 – Unauthorized Use of Identifying Information
	c. Texas Government Code, Chapter 552 – Public Information
	d. Texas Health and Safety Code, Chapter 181 – Medical Records Privacy
	e. Texas Penal Code, Chapter 33 – Computer Crimes
	2. Federal Laws and Regulations
	a. Computer Fraud and Abuse Act (“CFAA”) of 1986 (18 U.S.C. § 1030)
	b. Computer Security Act of 1987 (Pub. L. 100-235)
	c. Privacy Act of 1974 (5 U.S.C. §552a)
	d. Section 508 of the Rehabilitation Act of 1973 (29 U.S.C. § 794d)
	e. Internal Revenue Service’s Publication 1075 – Tax Information Security Guidelines for Federal, State and Local Agencies
	f. Gramm-Leach-Bliley Act (“GLBA”), also known as the Financial Services Modernization Act of 1999 (Pub. L. 106-102)
	g. Children’s Internet Protection Act (“CIPA”) of 2000 (Pub. L. 106-554)
	h. Children’s Online Privacy Protection Rule (“COPPA”) (16 CFR Part 312)
	2.6. Demonstration of Compliance



	A. Annually, Engineer shall cause to be prepared by an independent auditor a report (“Annual SSAE 18 Report”) covering Engineer’s controls.
	B. Each Annual SSAE 18 Report must include an attestation that the report was prepared  in compliance with the Statement on Standards for Attestation Engagements (“SSAE”) 18 published by the American Institute of Certified Public Accountants (“AICPA”) .
	C. Engineer shall provide to State each Annual SSAE 18 Report within five days of Engineer’s receipt of that report from the independent auditor.
	D. Additionally, upon State’s request, Engineer shall provide independent evidence acceptable to State that Engineer’s operations and controls comply with the requirements of this agreement.
	2.7. Supply Chain Risk Management
	b. Engineer shall make certain that all files, and data formats are completely compatible with State’s information resources and are upward compatible. Engineer is responsible for requesting any additional information it deems necessary to ensure comp...
	2. Graphics File Requirements
	a. Along with each graphics file submitted, Engineer shall submit plots generated from that file.
	b. Using State’s hardware and software, each graphics file must display as plotted and subsequently plot as displayed without conversion, translation, or additional manipulation.
	c. Engineer shall not invoice State for any conversion or translation expenses incurred by the Engineer to achieve compatibility with State hardware and software.
	3.3. MicroStation Graphics Files Requirements
	A. State will furnish, on its choice of media, the following:
	1. TxDOT File Examples
	2. TxDOT Plot File Examples
	3. Applicable TxDOT CAD File Naming Convention Guideline
	B. MicroStation Design File (DGN File) Characteristics
	1. Unless authorized in writing by State, Engineer shall provide DGN files consistent with TxDOT standards including level use, font designations, line weight, and color criteria shown on the Planimetric / DTM table.
	2. Engineer shall promptly notify State’s project manager of any compatibility problems that arise
	C. Project Design File Criteria.
	1. Planimetric File.
	a. Generally, the planimetric file is a product of stereo digitized aerial photography.
	b. The planimetric file contains existing topographic and geographic features within the limits of the projected contract.
	c. The planimetric file serves as a foundation for referencing and the development of the proposed improvements.
	d. Unless authorized in writing by State, Engineer shall not modify the planimetric file.
	2. Master Design File or Schematic Layout.
	a. The master design file or schematic layout consists of a graphical description of proposed improvements and contains graphic elements representing engineering alignments and proposed features.
	b. Categories that can simultaneously reference identical coordinates of the planimetric include right of way maps, roadway design, bridge design, traffic signing, signals, striping and control plans, and project limits profiles.
	3. Sheet File.
	a. Standard sheet format must be appropriate to the category of the design file it references.
	b. The referenced design file must be displayed within a single sheet file and terminate by clip referencing to match lines contained in the design file.
	c. The sheet file must contain all annotation appropriate to the design file application or category being referenced. Typical examples are text, dimensioning, ramp labeling, patterning, hatching, profile data.
	D. Graphics Media Requirements
	a. Planimetric / DTM
	A. File Level Menu




	A. ROADWAY PLAN AND PROFILE
	B. RPP09.DGN
	1. ALIGN.DGN
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	1. Data RequirEments
	1.1. Data, Data Dictionaries, and Data Flow Diagrams
	Architect shall ensure that any TxDOT data that is generated, manipulated, transmitted, or stored, utilizes the TxDOT taxonomy, have data dictionaries, and data flow diagrams (including security protocols).
	1.2. Data Transfer
	A. At the completion of a deliverable, Architect shall transfer all data generated and stored for that deliverable to State in manner and format acceptable to the State.
	B. Any metadata associated with the data transferred must remain attached to that data.
	C. Architect shall maintain the appropriate level of data security throughout the transfer of the data to State.

	1.3. Encryption
	Architect shall encrypt all data considered confidential in accordance with
	A. Chapter 202 of Title 1 of the Texas Administrative Code and
	B. National Institute of Standards and Technology’s (“NIST”) Special Publication 800-53 Revision 4.
	1.2.
	1.3.
	1.4. Backup and Disaster Recovery
	A. Architect shall implement business continuity procedures to fulfill all requirements of this agreement that address, as a minimum, fire, theft, natural disaster, technical difficulty, workforce problems, equipment failure, or other disruption of bu...
	B. Architect shall maintain a disaster recovery plan. Architect is responsible for all project related costs of disaster recovery during the project except for costs associated with disasters beyond Architect’s reasonable control, and for those costs ...
	1.5. Open Records Requests
	Architect shall not release Information in response to an open records related to this agreement request unless IMD has approved the release.


	2. INFORMATION Technology Services Security Requirements
	2.1. IT Services Safeguards
	A. Architect shall implement appropriate administrative, physical and technical safeguards that reasonably and appropriately protect the confidentiality, integrity, and availability of information technology (“IT”) services provided to State.
	B. Architect shall conform its policies and procedures relating to the implementation of security safeguards to comply with TxDOT's information resources security program pursuant to Chapter 202 of Title 1 of the Texas Administrative Code, which provi...

	2.2. IT Security Audit Rights
	State may on one or more occasions perform an audit or a test or an audit and test of the security controls of any information system or systems provided under this agreement.

	2.3. IT Security Incident Notification
	Architect shall immediately report to TxDOT any security incident that it becomes aware of.

	2.4. Response time
	Architect must provide, in a timely manner, proper treatment for known vulnerabilities that may impact TxDOT’s business or potentially impacts the security of State’s information, Architect shall implement a solution to eliminate the vulnerability tha...

	2.5. Applicable Laws, Regulations, and Standards
	A. Architect shall perform the services in accordance with the following standards, notify State of situations where compliance is not achievable, and assist State with the prevention of security gaps or conflicts that could impair security performance.
	1. National Institute of Standards and Technology’s (“NIST”) Special Publication 800-53 Revision 4
	2. Texas Department of Information Resources’ (“DIR”) Security Controls Standards Catalog

	B. Architect shall comply with all applicable federal, state, and local laws and regulations necessary to perform the services, which include the following.
	1. State Laws and Regulations
	a. Title 1 of Texas Administrative Code
	(A) Chapter 202 – Information Security Standards
	(B) Chapter 206 – State Websites
	(C) Chapter 213 – Electronic and Information Resources
	b. Texas Business and Commerce Code, Chapter 521 – Unauthorized Use of Identifying Information
	c. Texas Government Code, Chapter 552 – Public Information
	d. Texas Health and Safety Code, Chapter 181 – Medical Records Privacy
	e. Texas Penal Code, Chapter 33 – Computer Crimes
	2. Federal Laws and Regulations
	a. Computer Fraud and Abuse Act (“CFAA”) of 1986 (18 U.S.C. § 1030)
	b. Computer Security Act of 1987 (Pub. L. 100-235)
	c. Privacy Act of 1974 (5 U.S.C. §552a)
	d. Section 508 of the Rehabilitation Act of 1973 (29 U.S.C. § 794d)
	e. Internal Revenue Service’s Publication 1075 – Tax Information Security Guidelines for Federal, State and Local Agencies
	f. Gramm-Leach-Bliley Act (“GLBA”), also known as the Financial Services Modernization Act of 1999 (Pub. L. 106-102)
	g. Children’s Internet Protection Act (“CIPA”) of 2000 (Pub. L. 106-554)
	h. Children’s Online Privacy Protection Rule (“COPPA”) (16 CFR Part 312)
	2.6. Demonstration of Compliance



	A. Annually, Architect shall cause to be prepared by an independent auditor a report (“Annual SSAE 18 Report”) covering Architect’s controls.
	B. Each Annual SSAE 18 Report must include an attestation that the report was prepared  in compliance with the Statement on Standards for Attestation Engagements (“SSAE”) 18 published by the American Institute of Certified Public Accountants (“AICPA”) .
	C. Architect shall provide to State each Annual SSAE 18 Report within five days of Architect’s receipt of that report from the independent auditor.
	D. Additionally, upon State’s request, Architect shall provide independent evidence acceptable to State that Architect’s operations and controls comply with the requirements of this agreement.
	2.7. Supply Chain Risk Management
	b. Architect shall make certain that all files, and data formats are completely compatible with State’s information resources and are upward compatible. Architect is responsible for requesting any additional information it deems necessary to ensure co...
	2. Graphics File Requirements
	a. Along with each graphics file submitted, Architect shall submit plots generated from that file.
	b. Using State’s hardware and software, each graphics file must display as plotted and subsequently plot as displayed without conversion, translation, or additional manipulation.
	c. Architect shall not invoice State for any conversion or translation expenses incurred by the Architect to achieve compatibility with State hardware and software.
	3.3. MicroStation Graphics Files Requirements
	A. State will furnish, on its choice of media, the following:
	1. TxDOT File Examples
	2. TxDOT Plot File Examples
	3. Applicable TxDOT CAD File Naming Convention Guideline
	B. MicroStation Design File (DGN File) Characteristics
	1. Unless authorized in writing by State, Architect shall provide DGN files consistent with TxDOT standards including level use, font designations, line weight, and color criteria shown on the Planimetric / DTM table.
	2. Architect shall promptly notify State’s project manager of any compatibility problems that arise
	C. Project Design File Criteria.
	1. Planimetric File.
	a. Generally, the planimetric file is a product of stereo digitized aerial photography.
	b. The planimetric file contains existing topographic and geographic features within the limits of the projected contract.
	c. The planimetric file serves as a foundation for referencing and the development of the proposed improvements.
	d. Unless authorized in writing by State, Architect shall not modify the planimetric file.
	2. Master Design File or Schematic Layout.
	a. The master design file or schematic layout consists of a graphical description of proposed improvements and contains graphic elements representing Architecting alignments and proposed features.
	b. Categories that can simultaneously reference identical coordinates of the planimetric include right of way maps, roadway design, bridge design, traffic signing, signals, striping and control plans, and project limits profiles.
	3. Sheet File.
	a. Standard sheet format must be appropriate to the category of the design file it references.
	b. The referenced design file must be displayed within a single sheet file and terminate by clip referencing to match lines contained in the design file.
	c. The sheet file must contain all annotation appropriate to the design file application or category being referenced. Typical examples are text, dimensioning, ramp labeling, patterning, hatching, profile data.
	D. Graphics Media Requirements
	a. Planimetric / DTM
	A. File Level Menu
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